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SUPPLEMENT NO. 4 

May 2, 2014 

ENFIELD HIGH SCHOOL 

EXPANSION AND RENOVATE AS NEW 

Gilbane Job No. J06035.000 

State Project No. 049-0138 AE/RR 

Bid Package: 31A Sitework 

NOTE: GO TO http://files.gilbanetech.com or ftp://files.gilbanetech.com, enter USER NAME: 

EnfieldHS, PASSWORD: gilbane TO DOWNLOAD THE ENTIRE SUPPLEMENT, INCLUDING 

ATTACHMENTS 

The following items are hereby made part of the bid documents for Enfield High School Project: 

1. The bid date for bid package 31A Sitework remains unchanged.  The bid date is Thursday, May 
8, 2014.  Bid time remain 2:00 p.m.  Note: The apparent low 31A bidder must be available to 
meet for a scope review meeting at the Construction Manager’s office in Glastonbury at 8:00 a.m. 
on Friday, May 9. 

2. Silver/ Petrucelli + Associates Addendum #4, dated April 29, 2014. 

3. Silver/ Petrucelli + Associates Addendum #5, dated May 2, 2014. 

4. Enfield High School RFI Log, Rev. #12 dated 05/02/2014. 

5. Reference Gilbane Project Manual, Section 00 42 26 – 31A Sitework; delete the bid form dated 
April 23, 2014 and replace with Section 00 42 26 – 31A Sitework dated May 2, 2014. 

6. The Building Permit is by others, inclusive of the cost for the State of Connecticut Education fee.  

Specific Scope of Work: 

BP 31A Sitework 

1 Reference Bid Form Section I Alternates; the following alternate has been added: 
Alternate 9: Precast Concrete Curbs: Provide precast concrete curbs (same height) and all 
associated components in lieu of cast-in place concrete curbs. Include radii precast curbs 
as applicable.  Revise the CIP mountable curb (Ref: detail 26/C8.0) to a 7” wide 
mountable precast curb.  Replace the CIP curbs shown on details 24/C8.0 and 31/C8.0, 
same height and width, standard precast curb profile is acceptable at these location.  
Precast curb concrete strength shall be 4,000 psi or better. 

2. See RFI #30 regarding existing canopies footings and include the demolition and disposal of 
these footings accordingly. 
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3. Refer to RFI #63, note that the cooling tower concrete sump pit structure is being provided by 
others (future package).  However, BP31A is responsible for the excavation and backfill for this 
structure.

4. Question: It appears that there will be new interior plumbing and mechanical piping being 
installed beneath the existing school floor slabs of Wings  “ A1”,”A2”, “B”, “C1” 
& “C2”.  What bid package is responsible for the saw-cutting, removal of floor 
slabs and the replacements of slab for the sitework contractor to excavate & 
backfill for these trenches?

 Answer: This work is by others (future package).

5. Question: Clarification on the 15 pole bases, the site scope includes all bases correct? If so 
are the 15 bases additional to our scope?

 Answer: Per specific scope of work item #54, BP31A is responsible for all light pole 
bases. Regarding the 15 light pole bases, see Supplement #3, Question #11 and 
include accordingly.  The 15 basis are not in addition to the scope.  

6. Question: Plan Sheet SL 4.0 has post driven fencing around parking lots D, F, G, and J. 
Supplement 3 issued a new plan SL 5.0 that shows 6’ portable fence panels. 
Please clarify that we are to install the Stage IV SL 4.0 and Stage V SL 5.0 is to 
maintain the post driven fencing and removing and relocating as necessary. 

 Answer: Revise SL 4.0 around parking lot F, G, J and north of the cafeteria addition from 
drilled type to a portable type.  However, at the area south of Parking lot D on 
plan SL5.0, revise the fence type from portable to the drilled type. 

7.  Question: Specific scope item #91 has this bid package including the radon sump pits. Is 
there radon piping to be installed as well and if so where can it be found in the 
drawings.

 Answer: Radon pit piping is by others (future package).  However, BP31A is responsible 
for all below slab utilities excavation, bedding materials and backfill whether or 
not being installed by this trade contractor with in Phase I bid documents. 

8. Question: Supplement #2 Proposal Form, Section I, Alternate Pricing Item #4. In reviewing 
these plans (A-030 thru A-046) and the structural plans we noticed that finished 
floor elevations are not noted. Please supply the slab elevations for the demo 
areas. Also please verify that there is not a basement in any of the demo areas. 
For bidding purposes, are we to assume the bottom of footings are 42” below 
finished floor 

 Answer: See last bullet point in Addendum #5, assume footings are 42” below finish floor 
and no basement area. 

9. Question: Could you please provide a CF or TN value for the Total 4,225 SF quantity as 
specified on Fuss & O’Neil’s EnviroScience Table 11. How is one to convert the 
SF amount to tonnage without knowing the actual volume of the asphalt or 
concrete?

 Answer: Assume a depth of 8” and calculate the volume accordingly. 
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All other terms and conditions remain unchanged.  Acknowledge your receipt and inclusion of this 
Supplement No. 4 on the proposal form in the space provided. 

Sincerely, 
GILBANE BUILDING COMPANY 

Patrick J. Delany 
Chief Purchasing Agent I 

Cc: A. Shamas – Gilbane 
P. Manning - Gilbane 
File

---------------------------------------------End of Supplement 4 --------------------------------------------- 
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PROPOSAL FORM 

FOR

ENFIELD HIGH SCHOOL 

GILBANE JOB NO. J06035.000 

STATE PROJECT NO. 049-0138 EA/RR 

BID PACKAGE No. 31A Sitework  

PRE-BID CONFERENCE: April 15, 2014 PROPOSAL DUE DATE: May 8, 2014
TIME: 1:00 PM TIME:    2:00 PM

LOCATION: Jobsite Location LOCATION: Town of Enfield
1264 Enfield Street   820 Enfield Street
Enfield, CT 06082 Enfield, CT 06082

DEADLINE FOR SUBMISSION OF QUESTIONS:  May 1, 2014

To: Gilbane Building Company  
c/o Town of Enfield  
Finance Department 
820 Enfield Street  
Enfield, CT 06082

FIRM NAME:   

___________________________________ 

___________________________________ 

___________________________________the undersigned   

A. Proposes to furnish all labor, materials, equipment and services as required to satisfactorily complete all Sitework 

herein described as Bid Package No. 31A as required for the construction and renovations activities at Enfield 
High School,  all in accordance with the Drawings and Specifications as prepared by Silver/ Petrucelli + 
Associates, the Gilbane Project Manual, and this Proposal Form. 

B. All work required by the foregoing documents will be accomplished for the Lump Sum Bid Price of 
___________________________________________________________________________________________ 

______________________________________________________________Dollars ($                                        ). 
(Show amount in both words and figures.  In case of discrepancy, amount shown in words will govern.) 

The Lump Sum Bid Price above INCLUDES all applicable sales and/or use taxes; INCLUDES all insurance 
premiums required to meet contractual insurance requirements; and INCLUDES all premiums for a Performance 
Bond and a Labor and Material Payment Bond in the sum of one hundred percent of the Contract price. 

C. Bidder agrees that if written notice of the acceptance of this bid is mailed or delivered to the undersigned within 
sixty (60) days after the Proposal Due Date, or any time thereafter before it is withdrawn, the undersigned shall 
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meet a representative of the Gilbane Glastonbury office or a mutually agreed upon location to execute the 
Contract.  Performance and Payment Bonds and the appropriate insurance certificates will be delivered to the 
Construction Manager at the time of execution of the Contract.  Failure to execute said contract within ten (10) 
days after receipt of Notice to Award may be considered a default under the obligation of the bid bond. 

D. The above price includes all stipulations and requirements of the following Supplements: 
Supplement  __  dated  ____________________  

Supplement  __  dated  ____________________  

Supplement  __  dated  ____________________  

Supplement  __  dated  ____________________  

which have been received and accepted by the undersigned.  Note that it is incumbent of the bidder to include all 
Supplements issued in the bid.  Failure to acknowledge a supplement does not relieve the bidder from the 
requirements of the supplement. 

E. MILESTONE SCHEDULE DATES

 See Gilbane Project Manual section 00 31 13 – Schedule for activity milestones, durations, and reference. This 
schedule represents the general milestones that need to be met to achieve the overall project completion dates, and 
provides guidance to the bidders to understand the time constraints the work must be performed under. The 
project detailed schedule, in accordance with the terms of the Contract and General Conditions, will be derived 
from a “Card Trick” scheduling session with mandatory attendance by all prime Trade Contractors. 

1. Anticipated Date of Contract Award: ............................................  May 23, 2014 

2. Commence Shop Drawings and Submittals ...................................  May 27, 2014 

3. Commence Work for the Proposal: ................................................  May 27, 2014 

4. Bid Package Substantial Completion .............................................  December 12, 2016 

5. Project Substantial Completion ......................................................  December 14, 2016 

F. TRADE  SUBCONTRACTORS AND MAJOR SUPPLIERS

The following trade subcontractors are proposed for the item of work listed.  Trade subcontractors are subject to 
review per the General Conditions.   

ITEM OF WORK TRADE SUBCONTRACTORS 

______________________ _______________________ EMR:___ 

______________________ _______________________ EMR:___ 

______________________ _______________________ EMR:___ 

______________________ _______________________ EMR:___ 
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G. UTILIZATION OF MINORITY CONTRACTORS AND SUPPLIERS

1. The Bidder will endeavor to obtain a minimum goal of twenty-five percent (25%) of the awarded amount 
to small business trade subcontractors and/or suppliers and a minimum goal of six and one quarter percent 
(6.25%) of the awarded amount to minority business trade subcontractors and/or suppliers. 

2. The successful Trade Contractor shall substantiate this participation within ten (10) days after receipt of 
Notice of Award.  Refer to the General Instruction to Bidders for further information. 

3. Indicate here the utilization of certified S/MBEs included in the base bid.  Failure to comply with M/WBE 
participation goals may constitute a non-responsive proposal.  IF NO INDICATION IS GIVEN, IT 
SHALL BE INTERPRETED THAT ZERO M/WBE PARTICIPATION IS INCLUDED. 

This proposal includes _____% certified SBE participation. 

This proposal includes _____% certified MBE participation. 

4. S/MBE participation shall count toward stipulated contractual goals or requirements only as described in 
the General Instructions to Bidders. 

H. UNIT PRICES

Unit Prices shall be used, where applicable, to make adjustments to the cost of the Work due to changes.  All Unit 
Prices submitted shall be complete in-place prices (unless noted otherwise) and include all costs for overhead, 
profit, labor, materials, equipment, and any other incidentals related to the completion of the Work, and shall 
remain firm for the period of the contract.  Unit prices listed are for additive work.  Deductive unit prices in all 
cases are to calculated the same as additive unit prices (100% if used in conjunction with an allowance). 

UNIT PRICES: 

1. Processed Aggregate Base Course (Section 31200, 2.1B) ....................................... $ ___________ /CY 

2. Subbase Course (Section 31200, 2.1C) .................................................................... $ ___________ /CY 

3. Common Fill (Section 31200, 2.1D) ........................................................................ $ ___________ /CY 

4. Bedding Course (Section 31200, 2.1E) .................................................................... $ ___________ /CY 

5. Structural Fill (Section 31200, 2.1F) ....................................................................... $ ___________ /CY

6. Crushed Stone (Section 31200, 2.1G) ...................................................................... $ ___________ /CY 

7. Filter Fabric (Section 31200, 2.1H) ......................................................................... $ ___________ /SY

8. Sand  ........................................................................................................................ $ ___________ /CY 

9. Unsatisfactory Soils Excavation and Disposal (Section 31200, 1.3O) .................... $ ___________ /CY 

10. Rock Excavation by mechanical means ................................................................... $ ___________ /CY 

11. Trench rock excavation by mechanical means ........................................................ $ ___________ /CY 

12. 24”X24” Aluminum Signs with 3” Custom Text and posts .................................... $ ___________ /EA 

13. PCB – Exterior asphalt/concrete pavement removal and disposal ........................... $ ___________ /SF 

14. PCB – Soil removal and disposal ............................................................................. $ ___________ /CF

15. 30”X30” Aluminum Signs with 3” Custom Text and posts .................................... $ ___________ /EA 

16. 48” X 80” ¾ Plywood Signs with plastic laminate facing 

including 3” custom text and 6”X6” timber posts ................................................... $ ___________ /EA 

17. Bituminous Paving Binder Course Material Only   ................................................. $ ___________ /TN 
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18. Bituminous Paving Binder Course 1 ½”  ................................................................. $ ___________ /SY 

19. Bituminous Paving Surface Course Material Only   ................................................ $ ___________ /TN 

20. Bituminous Paving Surface Course 1 ½”  ................................................................ $ ___________ /SY 

21. Bituminous Curb  ..................................................................................................... $ ___________ /LF 

22. Cast-in-place Concrete Curb .................................................................................... $ ___________ /LF

23. Haybales    ................................................................................................................ $ ___________ /EA 

24. Type C catchbasin (5’ deep) .................................................................................... $ ___________ /EA

25. Sanitary Manhole  - 4’ dia (8’ deep) ........................................................................ $ ___________ /EA

26. Concrete sidewalk, 5’ wide ...................................................................................... $ ___________ /LF 

27. Cast in place concrete curb ...................................................................................... $ ___________ /LF 

28. Temporary Perimeter chain link fence, drilled post with concrete .......................... $ ___________ /LF 

29. Concrete block (dead-man) ...................................................................................... $ ___________ /EA

30. Hydro seeding .......................................................................................................... $ ___________ /SF 

31. Silt fencing ............................................................................................................... $ ___________ /LF 

32. Temporary site concrete slab at the depth of 6” ....................................................... $ ___________ /SF 

33. Topsoil spread to a depth of 4” ................................................................................ $ ___________ /CY

34. Traffic bollards and concrete ................................................................................... $ ___________ /EA 

35. Concrete Encasement similar to detail 3/E2.1 ......................................................... $ ___________ /LF 

36. Site light pole base, similar to detail 2/E3.1 ............................................................ $ ___________ /EA 

37. Site light pole base, similar to detail 3/E3.1 ............................................................ $ ___________ /EA 

38. Site lighting conduit (1 ¼” PVC) and pull string only 

 (include excavation and backfill) ............................................................................ $ ___________ /LF

39. Removal, transportation and disposal of fuel oil and/or water ................................ $___________/GAL 

40. Removal, transportation and disposal of fuel oil and/or water sludge ..................... $___________/DRUM 

41. Vacuum truck and operator ...................................................................................... $___________/HR

42. Excavation and stockpile petroleum contaminated soil ........................................... $___________/CY 

43. Collection and analytical testing of contaminated soil for disposal  ........................ $___________/EA 

Changes in the Work.  All bidders are herein advised that they are to provide, in the space provided below, a 
written description of how they would price lump sum changes.  It is understood that the Unit Prices which you 
would insert in this Proposal Form response would be one element of the Change pricing, however, it is necessary 
to determine up front and reach agreement on, your intended method of determining units of labor productivity 
and material pricing as well.  Bidders are to be explicit as to what Manual(s), if any, are intended to be utilized.  
Once accepted by the Construction Manager, provide copies of all applicable pricing manuals for use by the 
Construction Manual in evaluating Change Order pricing. 
___________________________________________________________________________________________
___________________________________________________________________________________________ 
___________________________________________________________________________________________
___________________________________________________________________________________________ 
___________________________________________________________________________________________
___________________________________________________________________________________________ 
___________________________________________________________________________________________
___________________________________________________________________________________________ 

Provide labor rates which may be used, subject to review and approval, in pricing any extra work that may be 
required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance, small 
tools and incidentals and 15% overhead and profit (combined). Base price on current rates in effect at time of bid.  
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As prevailing wages and fringes rate change, these increases will be added to the labor rates at actual cost.  
Increases in wage rates are subject to audit.  Complete the attached Wage Rate Breakdown Form for each 
classification of worker anticipated to work on the Project. 

I. ALTERNATE PRICES

An Alternate Price shall include all costs associated with the changes, omissions, additions or other adjustments to 
the Work of this Bid Package (Contract) which are described in the Alternate, or are reasonably inferable 
therefrom. Claims for extras resulting from changes caused by the acceptance or rejection of any Alternate will 
not be allowed.  Alternate Prices shall also include all costs of overhead, profit and bonds associated with the 
work of the Alternate, whether additive or deductive.   

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified by either 
the acceptance or rejection of the various Alternates.  The Owner and the Construction Manager expressly reserve 
the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to or after award.  Acceptance 
or rejection of any Alternate does not relieve the Bidder of timely completion of the Work within the time periods 
indicated.

ALTERNATES: 

Alternate 1: Concrete Curbs: Material and equipment to provide extruded concrete curbs and all associated 
components in lieu of cast-in place concrete curbs. Refer to Section 321313 for additional information. 

Add/Deduct: ___________________________________________________ Dollars ($ __________________ ) 
Circle one Amount in words, in the event of a discrepancy, words will govern Amount in numbers 

Alternate 2: Refer to Drawing C3.3, Provide scored colored concrete sidewalk in lieu of Clay brick concrete 
pavers.

Add/Deduct: ___________________________________________________ Dollars ($ __________________ ) 
Circle one Amount in words, in the event of a discrepancy, words will govern Amount in numbers 

Alternate 3: Refer to Drawing C2.2, Provide cleaning of the existing storm lines such as indicated on the 
drawing, the existing pipe inspection videos will be made available to the trade contractor. This trade contractor 
will be responsible for re-video the pipes after they have been cleaned.  A copy of the new video(s) should be 
provided to Gilbane and the Owner for review.  Note that sanitary lines cleaning and lining remain in base bid. 

Add/Deduct: ___________________________________________________ Dollars ($ __________________ ) 
Circle one Amount in words, in the event of a discrepancy, words will govern Amount in numbers 

Alternate 4: Refer to the Demolition Drawings A-030 thru A-046 with the 100% DD Submission set; provide 
demotion and disposal of all foundation walls, footings, slab on grade, footings,  below slab utilities and canopy 
footings.  The intent of this Alternate is for this trade contractor to provide demolition from the slab on grade 
down.  Assume all above slab hazardous materials have been removed by others and the slabs are free of wall 
partitions.

Add/Deduct: ___________________________________________________ Dollars ($ __________________ ) 
Circle one Amount in words, in the event of a discrepancy, words will govern Amount in numbers 
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Alternate 5: Refer to SKA#3 dated 4/15/14 issued within Silver Petrucelli Addendum #1 “Drainage pit 
preliminary detail”; delete the drainage pit in its entirety including the drainage piping as shown on the SKA#3.  

Deduct: _______________________________________________________ Dollars ($ __________________ ) 
Amount in words, in the event of a discrepancy, words will govern    Amount in numbers 

Alternate 6: Refer to drawings C3.3 and C9.5; delete the seat wall in its entirety and provide the pavers detail at 
this area in lieu of the seat wall.

Deduct: _______________________________________________________ Dollars ($ __________________ ) 
Amount in words, in the event of a discrepancy, words will govern    Amount in numbers 

Alternate 7: Refer to drawings C3.3 and C3.4; delete all Landscaping shown on these drawings.  

Deduct: _______________________________________________________ Dollars ($ __________________ ) 
Amount in words, in the event of a discrepancy, words will govern    Amount in numbers 

Alternate 8: Refer to drawings C3.3 and C3.4; delete only Shrubs and Herbaceous plants noted on the Plant List 
table.

Deduct: _______________________________________________________ Dollars ($ __________________ ) 
Amount in words, in the event of a discrepancy, words will govern    Amount in numbers 

Alternate 9: Precast Concrete Curbs: Provide precast concrete curbs (same height) and all associated 
components in lieu of cast-in place concrete curbs. Include radii precast curbs as applicable.  Revise the CIP 
mountable curb (Ref: detail 26/C8.0) to a 7” wide mountable precast curb.  Replace the CIP curbs shown on 
details 24/C8.0 and 31/C8.0, same height and width, standard precast curb profile is acceptable at these 
location.  Precast curb concrete strength shall be 4,000 psi or better. 

Deduct: _______________________________________________________ Dollars ($ __________________ ) 
Amount in words, in the event of a discrepancy, words will govern  Amount in numbers 

J. ALLOWANCES 

 The Bidder includes the following Allowances and rates in the total Lump Sum Amount of the Base Bid for this 
Bid Package.  Further to Article 10 in the General Conditions and unless noted otherwise below, the following 
allowance amounts include the Trade Contractor’s cost of materials less applicable discounts, delivery to the site, 
applicable taxes, unloading, handling, installation, allowable overhead and profit.  All other costs associated with 
completing the work described in the allowance is included in the base bid but outside of the allowance amount.  
Utilize the Unit Price values stipulated in Section H Unit Prices above to calculate allowance values below. 

ALLOWANCES: 

1. One Hundred Twenty (120) laborer journeyman hours and associated equipment and 200 lf of temporary 
perimeter site fencing to be used at the Construction Manager’s discretion.  

Laborer Journeyman ............................................ $ ___________ /Hr X 120 = $ ___________  
Temporary perimeter site fence (unit price 29 
above) .................................................................. $ ___________ /LF X 200 = $ ___________  
Total ......................................................................................................................... $ ___________  
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2. Twelve Hundred (1,200) SYDs of bituminous pavement to include 1 ½” binder and 1 ½” topcoat in place 
as patch material at the direction of the Construction Manager.   

Bituminous Paving Binder Course 1 ½” (unit 
price 19 above) ..................................................... $ ___________ /SY X 1200 = $ ___________  
Bituminous Paving Surface Course 1 ½”  (unit 
price 21 above) ..................................................... $ ___________ SY X 1200 = $ ___________  
Total ......................................................................................................................... $ ___________  

3. Three Thousand (3,000) LF of 4” temporary pavement line striping to be installed at the direction of the 
construction manager.  

Temp line striping ................................................ $ ___________ /LF X 3000 = $ ___________  

4. The premium portion only of the cost for Four Hundred (400) man-hours (200 hours of Operating 
Engineer time and 200 hours of Laborer time) to accelerate work in addition to the base scope 
requirements at the direction of the Construction Manager.  Do not include the base wage rate in the 
pricing, calculate the value using just the amount added to the base rate to add up to the full premium rate.  
Note that the Trade Contractor remains responsible to maintain the schedule and that this allowance will 
not be used for that purpose.  This allowance is for the premium portion only of the rate. 

Laborer Journeyman Overtime Premium ............. $ ___________ /Hr X 200 = $ ___________  
Operating Engineer Overtime Premium .............. $ ___________ /Hr X 200 = $ ___________  
Total ......................................................................................................................... $ ___________  

5. One Hundred Fifty (150) laborer journeyman hours to perform cleanup activities as directed by the 
Construction Manager and which are beyond the clean-up requirements in the Base Contract. 

Laborer Journeyman ............................................ $ ___________ /Hr X 150 = $ ___________  

K. COST AND QUANTITY BREAKDOWN 

In order to properly evaluate the Proposal, provide the following information.  The Scope of Work to be awarded 
will not be influenced by the cost and quantity information requested here. 

1. COST BREAKDOWN 

Total Material ...................................................... $ __________________  

Total Labor Cost .................................................. $ __________________  

Total Subcontractor/Equipment Cost ................... $ __________________  

Total Applicable Sales and Use Taxes ................. $ __________________  

Allowances ........................................................... $ __________________  

Total Bond Cost ................................................... $ __________________  

Total Bid .............................................................. $ __________________  

Total Estimated On-Site Man-hours ....................  ___________________  

2. QUANTITY BREAKDOWN (Note:  The items listed below are not intended to be an all inclusive 

listing, but merely to highlight some items of work.) 

THE INFORMATION LISTED BELOW IN THE QUANTITY BREAKDOWN SECTION IS 

REQUIRED AT THE TIME OF BID SUBMISSION. 
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Item Quantity Total Cost 

Mobilization ________ EA $___________ 

Safety LS $___________ 

Sediment and Erosion Control LS $___________ 

Site clearing, grubbing, temp const fence LS $___________ 

Earth Cuts to fill ________ CY $___________ 

Earthwork cuts to haul ________ CY $___________ 

Over excavation if unsuitable materials ________ CY $___________ 

Borrow fill required ________ CY $___________ 

Foundation and Slab Drainage System ______ LF $___________ 

Site Drainage System ______ LS $___________ 

Cleaning and Lining of existing San. Sewers LS $___________ 

PCBs Abatement, Soil  ______ CY $___________ 

PCBs Abatement, Exterior asphalt/ concrete 
pavement  

______ SF $___________ 

Site Sewer System LS $___________ 

Site Gas Service LS $___________ 

Site Water System (Incl. Fire protection) LS $___________ 

Site electrical lighting conduits ______ LF $___________ 

Under-slab Utility Excavation (MEP) ______ CY $___________ 

Bituminous Pavement ______ SF $___________ 

Retaining Walls ______ SF $___________ 

Concrete Sidewalks ______ SF $___________ 

Concrete Curbs ______ LF $___________ 

Landscaping LS $___________ 

Daily Cleanup LS $___________ 

Allowances LS $___________ 

Other LS $___________ 

Total Bid  $___________ 

L. SCOPE OF WORK

1. Description of Work Included   

Except for those items (if any) specifically noted in the section below entitled "Description of Work 
Excluded", the Work of this Bid Package shall INCLUDE all of the following:  

a. All items of work required by, and/or specified in, those Sections of the Specifications which are 
listed herein, under Section M SPECIFICATIONS.   

b. All items of work related to the "Scope of Work", which are shown on the Drawings listed herein 
under Section N Contract Drawings.   

c. The following "Significant Items of Work" are related to those required by the above referenced 
documents and are to be provided under, and hereby form a part of, the Scope of Work of this Bid 
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Package (Contract).  Should any conflict exist between this written scope of work and the scope 
of work inferred by the above referenced documents, this scope of work shall govern.  All items 
are furnished and installed by this Trade Contractor unless noted otherwise. 

GENERAL 
1. Safety is the top priority. All work will be performed in strict accordance with all 

Federal, State, Local Safety Regulations and the Gilbane Safety Plan. The most stringent 
requirements will apply. This includes mandatory hardhats, safety glasses, safety vests 
and specifically Gilbane’s “six foot fall rule”. All workers on their first day on site are 
required to view a 20-minute safety video, which will be shown daily at Gilbane’s Office 
Trailer at the start of each working day. Every worker is required to participate in the 
Stretch & Flex program prior to starting work everyday. The Construction Manager will 
lead the Stretch & Flex program for 15 minutes starting at 7:00 am. The Trade Contractor 
is responsible for providing their personnel with the appropriate safety gear/equipment 
for their work. Confined space gear is required for all work in manholes/catch basins/ 
tunnels beneath the building. 

2. Provide daily clean up of your work areas and all your debris. Daily clean up is defined 
as properly removing all debris, neatly organizing remaining material and broom 
sweeping work areas after completion of the day’s work at a minimum of EVERY 
SINGLE DAY and as required to maintain a safe work area and jobsite. 

3. Trade Contractor will not be allowed to begin work on the project until the following 
items have been submitted: Signed Contract, Certificate of Insurance with attached 
additional insured endorsement(s), written Safety Program, material status report and a 
list of all materials required under this Contract with indication of which materials 
require submittal for approval as outlined in the specifications. 

4. Demobilize/remobilize as the construction schedule and/or weather conditions require at 
no extra cost. 

5. Each Trade Contractor will be responsible for his own engineering and layout for the 
execution of his work. Benchmarks and horizontal axis will be established by the 
Construction Manager and will be transferred to slabs at each floor level . All layout is to 
proceed from these established benchmarks/axis. 

6. Each Trade Contractor will perform a First Delivery Inspection of materials with the 
Construction Manager to confirm that materials meet the Project Specifications and 
approved submittals. These reports shall be turned in with the daily report no more than 
24 hours after material arrival. Submission of the First Delivery Inspection Report is a 
condition of monthly payment. All delays that result from failure to confirm materials 
delivered with the Construction Manager are at the Trade Contractor’s cost, including 
those of other Trade Contractors on this Project. The Construction Manager will provide 
a form for this use, which is to be jointly filled out by the Construction Manager and the 
Trade Contractor. It is the Trade Contractor’s responsibility to perform subsequent 
delivery inspections to ensure compliance with Specifications. Include Benchmarking of 
initial installations in accordance with the Quality Plan in the Project Manual. 

7. There will be no deviations from the submittal format established by the Project 
Specifications. It is the Trade Contractor’s responsibility to complete submittals in a 
timely fashion, and to monitor the status of the A/E review. The Trade Contractors shall 
provide a Submittal Schedule no later than ten (10) days following the receipt of the 
Notice of Award. Include attendance and participation at a “pre-submittal” meeting to 
review all requirements. All submittals must be received by Construction Manager within 
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60 days of award, or earlier as required to meet delivery schedules. Include in the 
schedule a listing for any equipment or materials where shop drawings will take more 
than 4 weeks to prepare, and for equipment or materials that will take more than 6 weeks 
to arrive following shop drawing approval. The initial material status report must also be 
submitted with the submittal schedule and must show the projected dates for approved 
submittals, fabrication and delivery. 

8. This project will pursue a LEED certification; this Trade Contractor will participate in 
Pre-bid Meetings and any activities necessary during the execution of your work to 
receive this certification. Including but not limited to, Construction Waste Management, 
Green Building Materials, use of local materials, etc. All costs associated with meeting 
the LEED requirements shall be included in the Trade Contractors proposal. 

9. Gilbane has automated its monthly payment application process and solely utilizes an 
online web-based application provided by Textura LLC. Trade contractors will be 
required to participate and must implement Textura on the project. 

Textura will automatically generate the AIA G702/703 and Lien Release Documents. 
Any additional documentation required as part of the Gilbane application process must be 
uploaded in the form of a PDF prior to your submission. 

There is a nominal fee to use this service. These costs are summarized in the Textura 
brochure included in Section 00 62 90.9 of the Gilbane Project Manual. The costs of 
using this service must be included in your bid. If you have any questions regarding 
Textura’s Terms and Conditions, costs of service, or training implementation please 
contact Textura at 866-TEXTURA (839-8872). 

10. Any payment for overtime work, if authorized as an extra, is for labor, and not for 
equipment provided on job during regular shifts for base contract work. Trade contractors 
are obligated to perform contract, change order and/or time and material work on 
overtime or during off hours when so directed by the Construction Manager. Trade 
contractors are obligated to provide the additional labor as required to perform change 
order work as needed to maintain progress and meet base contract schedule requirements. 
If additional work is requested, authorized and directed to be performed on a time and 
material basis or otherwise during regular hours, the trade contractor shall provide the 
necessary manpower to perform the work during regular hours without impacting the 
progress of contract work. 

11. The items listed herein are not intended to be an all-inclusive listing of the specified 
Contract Scope of Work, but merely highlight the major items of work. Review the 
Contract Documents for work by this Trade Contractor included within the other 
specification sections. Include all work within your specific scope of work which 
contained in other specifications, or on drawings whether or not specifically listed within 
the Proposal Form. 

12. PARKING POLICY: Trade Contractors will be allowed to park on site within the project 
limits only.  

13. Each Trade Contractor, where applicable, shall receive, unload, and distribute, secure and 
install all materials furnished by others for installation as indicated within its specific 
scope of work and the contract documents. 
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14. All equipment used on the Jobsite shall have state of the art noise, vibration and exhaust 
control, scrubbers shall be installed as required to meet all applicable laws, ordinances 
and regulations. 

15. All Trade Contractors are responsible for security of materials, equipment, and work in 
place until acceptance as it relates to your work. This includes the security and safety of 
your area(s) of work and includes providing safety barriers, safety signals, warning 
signage and precautions for the protection of all during normal work hours and off-hours. 

16. Temporary toilet facilities will be provided by others at the site for the Trade Contractor's 
use.

17. Coordinate and cooperate with other Trade Contractors for the installation and/or testing 
of their work. 

18. Furnish attic stock of all materials as specified. Note the requirement that all attic stock 
must be from the same production run as the materials applied on the project. Turnover of 
attic stock shall include a separate and distinct listing and schedule and listing of all 
materials. The list is to include the project name and date and, identify and describe each 
specific product and color and a description of where the product was applied. The 
description shall include the name of each manufacturer, the color and/or color formula, 
style, product number and/or style and where the item was purchased with a phone 
number and contact. Materials shall be packaged separately. Each box or package must 
also be identified and labeled the same way as in the listing. Deliver, unload and properly 
secure all attic stock to an area designated by the Construction Manager. 

19. Protect all existing construction adjacent to the work of this bid package. Adequately and 
safely secure work whenever it is not manned and at the conclusion of each day. Provide 
and maintain protection for all equipment and material provided under this contract. Also 
include the protection of workers on the site, the public and other property as it relates to 
the execution of the work of this Bid Package.  

20. Provide all shoring, bracing, staging, scaffolding, hoisting and/or rigging required to 
complete your work including any breakdown of equipment required to bring the 
equipment into the building and install it without cutting existing or new construction. 
This trade contractor shall be responsible for all costs associated with making and 
repairing openings in existing or new construction required beyond what is indicated in 
the contract documents to install his work. Take note of building access and make 
provisions to ensure that equipment will fit through permanent doorways and/or structure. 

21. All Warranties and Guarantees shall commence as detailed in the Project Manual. Note, 
commencement of warrantees and guarantee on this project is atypical.  

22. Maintain the integrity of perimeter safety systems during the performance of your work 
until such time it is no longer needed. Any components of the perimeter safety system 
that are required to stay in place and were disconnected by a trade contractor shall be 
reconnected by the same trade contractor as required to ensure continuous safety 
measures. At all times provide protection of the perimeter openings regardless of whether 
or not the perimeter safety system as described in the safety plan is in place or not. 

23. All deliveries, storage areas and lay down areas must be coordinated with the 
Construction Manager. Provide all measures necessary to ensure the protection and 
security of your materials until they are accepted by the Owner and move materials if 
they are interfering with the progress of other trade contractors. 
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24. Verify that all equipment and material which are provided under this contract are 
installed with adequate and code compliant access for service provided. 

25. Provide all temporary power needed for your office/break/storage trailers or similar 
facilities (including hook-ups). Cost of Utility power consumption will not be paid by 
others.

26. Trade contractors may install clips and hangers prior to spray-on-fireproofing. Each 
Trade Contractor shall remove spray fireproofing as required for the installation of his 
work after the application of the spray fire proofing. Each Trade Contractor shall broom 
clean floors of removed fireproofing daily. If the spray fireproofing is damaged, or if 
excess amounts are removed, the offending trade contractor shall be responsible for all 
costs of repair. “Excess amounts” is defined as exposed steel.

27. File for and obtain all required permits for your work. This Trade Contractor and all its 
subcontractors shall obtain all permits required and arrange for testing, inspection and 
approval of this work, such that the work of other trades can progress in a continuous 
manner. Provide the Construction Manager with copies of all permits prior to the start of 
work. General building permit fees will be paid by others (Town of Enfield), the trade 
contractor is responsible for obtaining and paying for licensing fees and utility taping 
fees. . 

28. Provide supplemental lighting, ventilation and power that may be required to perform any 
work of this bid package beyond what is indicated in General Conditions or noted within 
this specific scope of work. 

29. Should the Engineer allow the use of its CAD files for coordination or other purposes, 
this Trade Contractor shall sign any required release and compensate the Engineer as 
requested.

30. Submit, receive approval, and deliver their equipment and material to the required point 
of use in timely manner so as to maintain the project schedule as prepared by the 
Construction Manager. 

31. Include all traffic control, police details, signage and barricades required on-site and off-
site to maintain vehicle and pedestrian traffic and coordinate concurrent trade contractor 
access to construction area all as required to complete the work of this Bid Package. 
Include all signage required by the local governing authority and permits and fee’s where 
applicable.

32. Provide to the Construction Manager, at least ten (10) days prior to mobilization, the 
following: A work plan and schedule detailing all means and methods, sequence/flow of 
work, worker and site supervisor manpower utilization, copies of all applicable licenses, 
first aid certificates, CPR certificates, a site specific Health & Safety Plan and copies of 
all Applicable Contractor Licenses. 

33. Provide all costs for standby trades should your work be performed during other than 
normal working hours. 

34. The Construction Manager must receive the required data prior to processing this Trade 
Contractor’s request for monthly and/or final payment. Failure to provide the required 
data in a timely enough manner so as to allow the Construction Manager and others to 



Enfield High School Expansion and Renovations Bid Package 31A Sitework 
State Project No. 049-0138 EA/RR Gilbane Job No. J06035.000 

Proposal Form 00 42 26 –31A May 2, 2014 
 Page 13 of 28 

review and approve the data prior to the submission deadline will result in the trade 
contractor’s application for payment being delayed until the next billing cycle. 

35. Include snow removal as necessary to perform your work, except access to the site and 
slabs, which is by others. Snow and ice removal, including sanding for access to the site, 
site roads, staging areas, Construction Manager’s office trailers (including deck and 
steps), and at the Trade Contractor parking areas. 

36. Participate with the inspection walkthroughs as requested by the Construction Manager.  
Provide suitable access for inspectors to perform all tests or inspections.  Trade 
Contractor supplied temporary ladders and lifts to perform their work are to be available 
for the use of all parties. 

37. The site is somewhat restricted with surrounding occupied residential building as well as 
adjacent elementary school.  Deliveries and storage must be coordinated with the 
Construction Manager in advance.  On site storage will not be available without prior 
approval by the Construction Manager. 

38. Immediately notify the Construction Manager of any delays to the schedule of this bid 
package scope which is being caused by the work of any other Trade Contractor on site.  
This requirement supersedes other notice previsions in the Contract Documents for this 
type of delay. 

39. Sets of documents are available at the Trade Contractor’s expense.  BL Graphic, 355 
Research Parkway, Meriden, CT 06450, t. 203.630.2671. 

40. It is the Trade Contractor’s responsibility to request a preconstruction meeting 30 days 
prior to commencement of work or 30 days prior to the start of shop drawings where 
coordination with other trades are required. 

41. Fire Stop Systems – A single source fire stop manufacturer will be selected by the 
Construction Manager from the list of providers noted in the Contract Documents.  The 
trade contractor will be required to provide fire stop systems as it applies to the individual 
scope.  The trade contractors shall also include fire stop / safe labeling and tagging each 
penetration or application with data including but not limited to Installer, Contractor, 
Location, System used, and date.  Also, the trade contractor shall provide data log entries 
for use in generating an as-built plan including location.  

42. Refer to perimeter fencing and gates as indicated on the Site Utilization Plan.  The site 
contractor will provide all fencing and it is each trade contractor’s responsibility to keep 
the gates closed when entering or exiting the site.  The gates shall be closed at all times.  
This will be included as part of the initial orientation process but must be reinforced by 
the trade contractor’s project manager and field supervisor. 

43. Gilbane, along with the Owner and Architect, have elected to utilize iBuild. iBuild is an 
internet based program designed to enhance collaboration amongst the project team 
members, and was created by Gilbane in conjunction with InQuest. There are no fees to 
utilize iBuild. iBuild requires Internet Explorer version 7.0 or higher, a current version of 
PDF writer, Windows XP, Vista, Windows 7 supported, and a high speed internet 
connection. The use of PDF, jpg (photos only) or dwg files will be required as upload 
formats for this system. Paper copies of documents will not be utilized or accepted. See 
section 00 72 26 General Conditions for Trade Contractor Agreements, subsection 14 
Submittals for more information on iBuild.   
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44. All reference in the contract documents to the Construction Manager/General 
Contractor/Contractor as performing any field work or providing services in connection 
with any aspect of the Work shall be understood to mean the Trade Contractor.  The 
Construction Manager will not layout, log, record, or otherwise provide actual work or 
service related to the Trade Contractor’s scope of work, inclusive of Division 0 and 
Division 1 specifications. 

SPECIFIC ITEMS: 

1. Provide all labor, materials, equipment and services required to complete all sitework, 
site preparation, , excavation and backfill, earthwork, paving, site concrete work, site 
utility work, hardscaping and landscaping as required and indicated in the contract 
documents.  Work includes, but is not limited to, all clearing, dust control, dewatering, 
soil erosion and sediment control, environmental protection, rough grading, 
underpinning, structure excavation, backfilling and compaction for all utilities and 
building concrete, site water system, storm sewage system, metal benches, grease traps, 
Contech Units, Vortsentry Units, underslab/foundation drainage systems, exterior 
signage, way finding signage, guardrails, retaining walls, bollards, pavers, line striping 
and pavement markings, site signage, site concrete, temporary and permanent fencing, all 
seeding, soil preparation, lawns, grasses, mulched beds, finish grading, plantings, 
watering, irrigation, fertilizing and maintenance, temp site logistics, and all other related 
work specified within the contract documents. 

2. Provide all work as specified in the following Specification Sections and as shown on the 
drawings (all drawings).  The work specified in the following specification sections is the 
sole responsibility of this Trade Contractor unless modified below: 

Gilbane Project Manual 
All Division 01 – General Requirements 
Section 021500 Shoring and Underpinning 
Section 023000 Soil Investigation Data 
Section 028400 PCB Remediation (site PCB remediation as applicable) 
Section 079200 Joint Sealants 
Section 101401 Site Signage 
Section 221113 Facility Water Distribution Piping  
Section 221313 Facility Sanitary Sewers  
Section 221315 Clean and Line Existing Pipe 
Section 221319 Sanitary Waste Piping Specialties 
Section 221323 Sanitary Waster Interceptors 
Section 260500 Common Work Results for Electrical, as applicable  
Section 260526 Grounding and Bonding for Electrical Systems, as applicable 
Section 260543 Underground Ducts and Raceways for Electrical Systems, as 

applicable
Section 260553 Identification for Electrical Systems, as applicable  
Section 311000 Site Clearing 
Section 312000 Earth Moving 
Geotechnical Investigations Report 
Soil Reuse Requirements Memorandum  
DEEP Stormwater General Discharge Permit (to be issued upon approval) 
Section 312319 Dewatering  
Section 315000 Excavation Support and Protection 
Section 320100 Maintenance and Protection of Traffic 
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Section 321216 Asphalt Paving 
Section 321313 Concrete Paving and Curbing  
Section 321316 Cast-In-Place Concrete (Site Related)  
Section 321330 Colorized Concrete  
Section 321350 Concrete Stair Nosing  
Section 321373 Concrete Paving Joint Sealants  
Section 321400 Concrete Unit Paving  
Section 321450 Clay Brick Pavers  
Section 321723 Pavement Markings  
Section 323000 Site Improvements  
Section 323114 Color Chain Link Fence and Gates  
Section 323119 Metal Swing Gates  
Section 323123 Extruded Vinyl Fencing  
Section 323223 Modular Block Retaining Walls  
Section 329200 Turf and Grasses   
Section 329250 Rain Garden  
Section 329300 Plants  
Section 329310 Engineered Wood Fiber Mulch  
Section 329400 Timber Guide Rail 
Section 334000 Storm Drainage 

In addition, the Trade Contractor shall provide work specified elsewhere in the 
Specifications and specifically listed within this scope of work 

3. Prepare all areas for construction.  Remove trees plantings and other construction 
indicated on drawings or otherwise necessary to perform work outlined in the contract 
documents.  Restore all areas at the completion of the project.  Do not remove or clear in 
areas not specifically indicated in the documents to be cleared without prior approval 
from the Construction Manager.  Protect trees and vegetation that is scheduled to remain 
from damage, traffic or storage. 

4. Provide continuous dust control and sweeping, watering as required to ensure no dust is 
generated by site activities (including other trade contractors) or atmospheric conditions 
for the duration of the project.  Employ all methods necessary to insure that no dust is 
generated at any time, including off hours such as weekends and holidays.  This includes, 
but is not limited to covering stockpiles, street sweepers, water trucks and calcium 
chloride materials. 

5. Provide all site demolition/ removal/ disposal and site preparation work shown on 
drawing C2.0 and C2.1. this to include but not be limited to below grade structures, 
piping, features to be removed, buried oil tank, concrete pads, pavement, curbing, islands, 
water mains, electrical conduits and wire, chambers, guard railing, walkways, fencing, 
stairs, remove and relocation of storage containers on site, sign. Include all site clearing 
and tree protection as noted. Include making safe existing utilities such as site lighting, 
etc.  Making safe of existing electrical service to the building will be by others. 

6. Set electric transformer pads furnished by others.  Include providing prep work and 
bedding as required. 

7. Remove Underground Storage Tank (s) and all piping and materials associated with the 
UST operations per Construction Documents. It is the responsibility of this Trade 
Contractor to make-safe all utilities prior to removal as well as to obtain all necessary 
closure/removal permits. Base Bid to include UST cleaning, excavation, removal, 
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disposal and Closure Assessment; the requested Unit Rates will be used to calculate the 
costs associated with transportation and disposal of any residual product and/or sludge.  
Include the cost of an environmental consultant to conduct a Closure Assessment; 
assessment to include, but not limited to, oversight of removal process, collection and 
field screening of soil samples during the excavation process, collection and testing of 
soil and/or groundwater in accordance with the DEEP UST sampling requirements, 
preparation of Closure Assessment report. If contaminated soil is encountered, its 
excavation, stockpiling, transportation and disposal will be calculated using the requested 
Unit Prices. Note: unit price for stockpiling must include placement on and covering with 
a minimum of 10 mil polyethylene sheeting surrounded by hay bales and all maintenance 
until shipped off site..  

8. Excavate, transport and dispose of all PCB contaminated soil, concrete and asphalt as 
identified within the projects specifications and drawings.  Base bid to include all noted 
quantities.  If additional quantities of PCB contaminated materials are required to be 
removed, costs will be based on the requested Unit Prices. Unit prices must be inclusive 
of excavation, handling, packaging, transportation and disposal. 

9. The Project’s PCB remediation consultant will be provided by the Owner.  Trade 
Contractor to coordinate with them regarding the collection of any required confirmatory 
soil samples; this will include down time while confirmatory samples are laboratory 
analyzed.  All final limits of excavation will be confirmed by the PCB remediation 
consultant. 

10. PCB removal operations may only be conducted by trained accredited personnel and in 
accordance with the project specification and all applicable local, CT, EPA and OSHA 
regulations.  Provide copies of all applicable 40 HR HAZWOPER certificates, 
Environmental Health and Safety Plan, first aid certificates, CPR certificates, remediation 
work plan, and personnel air sample data for PCBs. 

11. All PCB waste shall be placed within sealed open top dumpsters suitable for  handling 
said waste prior to off-site shipment which shall be covered, locked and labeled at all 
times. .   Based bid to include any necessary waste characterization beyond that already 
provided within the project documents required by Trade Contractors selected licensed 
disposal facility. 

12. The Trade Contractor must transport and dispose of waste at approved, licensed landfills, 
recycling centers and/or disposal facilities.  Provide copies of licenses for all transporters 
and disposal facilities 

13. Provide to the Construction Manager copies of all waste disposal documentation (PCB 
waste disposal  manifest) within five (5) days of removal from the site.  In addition, all 
completed and signed waste disposal manifests must be received from the final licensed 
waste disposal facility before final payment and retainage can be processed. 

14. Provide all personnel protective equipment and all protective measures required to 
complete the scope of work in a safe and efficient manner for their employees, other 
Trade Contractor employees on this site, other personnel utilizing this property, adjoining 
property occupants and passersby. 
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15. Provide to the Construction Manager a PCB remediation work plan detailing all means 
and methods, sequence/flow of work, worker and site supervisor manpower utilization. 

16. Comply with all applicable local, state and federal regulations. 

17. Provide a Project specific Pollution Liability policy with PCB specific coverage.  The 
minimum limit is $5 Million per Occurrence.  The policy shall name Gilbane Building 
Company and the Town of Enfield as additional insured.  

18. Trade Contractor shall not collect any samples on this project.  Should there be questions 
about any materials; the Trade Contractor shall notify the Construction Manager so that 
arrangements can be made for a proper assessment by licensed personnel. 

19. Provide Site Water Systems including fire main, fittings, accessories, underground 
valves, indicator posts, valve boxes, thrust blocks, tapping requirements and fees, fire 
hydrants, site Siamese connections as applicable. Piping to the building shall be installed 
to within 5’-0” outside the foundation with a flange and the opening protected.   Include 
all required temporary paving at the tie-in locations in order to accommodate the project 
schedule.

20. Maintain lawn around construction fence and within the construction areas, as applicable.  
Cut and trim any grass areas weekly, at a minimum.  Include maintaining grass around 
construction trailers, if any. Lawn maintenance and cutting shall include the limits of the 
site.

21. Verify dimensions and length of pipe for all utilities.  Information provided on the 
drawings is for convenience only and should not be used for estimating or pricing 
purposes.

22. Match joint sealant for anchor holes resulting from the site hand and guard rail 
installation provided by the Miscellaneous Metals Trade Contractor.  Coordinate the 
depth of the recess with the railing installer. 

23. Include calling and scheduling “Call Before You Dig” agencies prior to any activities. 

24. Provide all lines, grades, layout, field engineering and survey work as required to 
complete this scope of work. 

25. Provide foundation drains and associated crushed stone and filter fabric as described in 
the contract documents, see detail 1/S3.1 for example. 

26. Provide a temporary 2” water service line to the site as shown on the site logistics plan. 
Include all excavation, backfill, pipe, fittings, tapping fees, temp paving, hose bib, meter 
pit and meter.  Water consumption costs related to this scope of work will be the 
responsibility of this trade contractor. 

27. Provide excavation, backfill and bedding materials for the new site gas service as shown 
on the contract documents. Gas line piping will be provided by others (Yankee Gas). 

28. Provide underground temporary electrical service to the Construction Manager’s trailer 
from the existing transformer located within the fenced in area where the trailers will be 
located, see site logistics plan.  Service shall be capable of supporting two (2) 100 amp 
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CM trailer panels with metering capabilities.  Include terminations at the CM trailer, 
permitting, conduit, conductors, excavation and backfill, and removal of all components 
when no longer needed. 

29. Provide excavation, backfill, concrete encasement for 2-4” PVC conduits to be used for 
temp power service to the new building from the existing transformer located within the 
CM trailer area to the building foundations, see SL 2.0, conduits, conductors, final 
terminations and energizing will be by others (BP 26A).   

30. On site stockpiling is permitted as shown on the site logistics plan.  Stockpile locations 
indicated on the drawings are to be considered guidelines.  Location and relocation of 
stockpiles are to be coordinated in the field with the Site Geotechnical Engineer, the 
Construction Manager and the other Trade Contractors so as not to adversely affect the 
progress of the Work.  If this Trade Contractor cannot find adequate stockpile locations 
on site, he may remove material and replace with new material as necessary at his 
discretion.  There will be no additional costs paid for trucking, offsite storage or 
purchasing of replacement material if the contractor elects to exercise this option.  Any 
replacement material must meet the specifications and be equal to or better than the 
material that was removed from the site. The new material must be approved by the 
Architect, Engineer, and Construction Manager. Stock piles shall be covered and 
protected at all times , provide the necessary erosion control measures and a temp 6’ high 
construction fencing and gate around stockpile area in order to secure area. 

31. Exercise extra care when performing excavation and re-using of existing soils and 
earthwork requirements, special attention is directed to sections 312000, 3.3D, 3.3E, 3.3F 
4 a. and b., 3.6 storage of materials and protection, 3.8 Soils reuse. These requirements 
will be enforced accordingly without exceptions.  Note that when stockpiling soils, 
provide adequate protection from frost and freeze up. 

32. Provide storm water control measures including, but not limited to, silt fence, erosion 
controls, hay bales, rock traps, anti tracking pads, dewatering etc. as required by Federal, 
State and Local regulations and the Contract Documents, whichever is more stringent, 
until such time as these systems are removed.  Inspect weekly  and  after a storm or 
rainfall event.  Keep a log of all inspections, deficiencies and repairs, provide a copy of 
the weekly report to the Construction Manager.  Remove all built-up silt and debris at 
storm systems prior to their release downstream; the storm system is to be cleaned of any 
and all accumulated silt and debris as required.  Dispose of all silt and debris material 
legally.  Testing of construction stormwater run0ff for sediment or other potential 
chemicals will be performed by others. 

33. Patch pave all excavations in active parking and driveway areas as required throughout 
duration of construction. This is in addition to the paving allowance in section J. 

34. Provide Storm and Sanitary Sewage Systems including storm drainage piping to within 
5’-0” outside the building foundation.  Include a flange and protected opening.  Include 
accessories, manholes, catch basins, grease traps, paved area drainage, site surface 
drainage and trench drains in accordance with documents. Include all required temporary 
and permanent paving as required by the Town of Enfield at tie-in locations.  The 
sanitary tie-in at the west side of A wing will be a comeback operation. 

35. Include earthwork, excavation and backfill for all Site Utilities whether or not being 
installed by this Trade Contractor. 
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36. Provide footing and foundation underpinning shown on drawing S1.0. 

37. Provide temporary slope protection at the FERMI addition elevator excavation as note 
don S1.0.   

38. Provide a level work surface around the buildings as required for general access, staging, 
scaffolding, material, hoisting, etc.  Install and grade for temporary laydown area as 
shown on the Site Logistics Plan and maintain it during the construction period per the 
logistics plan, laydown area to be processed aggregate approximately 4” thick, pitch to 
drain.  Re-grade/repair areas that become damaged during construction period.  Remove 
at completion of project prior to making final site improvements.   Provide access ramps 
as required for the concrete contractor to access foundation area for cranes and concrete 
trucks.  Provide level area free from standing water for the structural steel erector’s crane 
including the area required for access and staging in accordance with Subpart R of the 
1926.750-761 OSHA Regulations, review site logistics plan for crane locations. 

39. Refer to the CM trailer fenced area noted on SL2.0, include all site preparation work for 
the construction manager field office and trade trailers.  The location of the office trailers 
will vary.  Strip and remove topsoil from site, place geotextile fabric, Provide ¾” stone 
parking area as shown as well stone at each trailer location for access to the parking area,  
grade and compact stone;  recompact/replace as necessary due to movement from driving 
and plowing.  Also, grade the area to allow for storage Conex.  Provide a pressure treated 
wood deck (10x60) with steps in front of the CM trailer for access.  Provide a 6’-0” high 
chain link fence and gate as indicated around the designated area.  After removal of 
trailers, remove fence and stone and return topsoil to area, develop the area as indicated 
on the construction documents. 

40. Provide 2” water source to the construction manager’s trailer from the nearest water 
source, include meter pit and insulation as required.  Include final termination to the 
trailer fixtures as well.  Patch existing drive as required. 

41. Provide all work shown on the Site Logistics Plans SL1.0 thru SL4.0.  This to include but 
not be limited to temporary construction fencing and gates, temp drives, temp drainage 
tie-in, temp CATV service relocation, (include conduits, conductors and terminations) as 
indicated.  Temporary Construction to include privacy screen. Maintain and relocate 
fencing as indicated.  Remove temporary construction fencing and gates upon completion 
of the project or as directed by the Construction Manager.  Include blacking out of 
existing pavement markings as required to meet the site phasing. 

42. Provide the following items complete including maintenance, removal and disposal at the 
direction of the Construction Manager as shown on the Site Utilization/ Logistics Plan: 
a. Provide anti-tracking pads at each entrance as required to maintain clean town 

streets.  Provide additional anti-tracking pads needed at each construction gate 
locations, see site logistics plan for construction gate locations. 

b. Provide wheel wash stations at each entrance and maintain until no longer needed 
at no additional cost to the Project. This trade contractor is responsible for wheel 
washing of all vehicles exiting the site at no additional cost to the project,  
identify and include all water service work as may be required. 

43. Exercise care to preserve material below and beyond the limits of excavation.  Where 
excavation is carried out, through error, below indicated grade or beyond the lines of 
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excavation, backfill to the indicated grade and compact with approved fill at no additional 
cost to the Owner, and at the direction of the Engineer or the Geotechnical Consultant. 

44. Provide a guard rail and debris protection system such as Garlock Railguard 200 installed 
with proper footing or base at perimeter (top) of excavation greater than 6 feet deep 
capable of withstanding forces up to 200 lbs from any direction.  Location subject to 
approval by the Construction Manager. 

45. On any cuts greater than ten (10) feet, provide chain link fencing anchored at the top of 
the excavation and draped to the bottom of the cut.  Remove fencing in coordination with 
backfilling operation. 

46. Control grading so that ground is pitched to prevent water from running to excavated 
areas, damaging other structures, or adjacent properties. 

47. Remove by pumping or other means water accumulated in excavation until earthwork 
operations are complete to maintain a stable excavation and undisturbed subgrade at all 
times; and to allow construction to proceed in-the-dry.  Properly discharge any pumped 
water through filtration or sedimentation methods per State and/or Federal guidelines and 
per the Contract Documents.  All dewatering shall be performed at the Trade Contractor’s 
expense.

48. There will be NO additional compensation for winter protection associated with this 
Trade Contractor.  All cold weather work requirements to be included in base bid.  This 
Trade Contractor is responsible for frost protection of all excavations.  Upon placement 
of the foundation and / or slab on grade within the foundation, the Concrete Trade 
Contractor shall become responsible for frost protection.  Upon the commencement of 
backfill operations at any given location, frost protection responsibilities shall revert back 
to this Trade Contractor for that location. 

49. Provide daily clean up, the legal disposal of debris, demolition and surplus excavated 
materials generated by this scope of work.   

50. Provide all dumpsters required to complete this work.  Coordinate the location of your 
dumpsters with the Construction Manager.  The Construction Manager’s dumpster shall 
not be used by this Trade Contractor. Remove and legally dispose of all demolished 
materials.  To the greatest extent possible the Trade Contractor shall recycle demolition 
material. Provide Construction Manager with documentation of the quantities of 
materials (tonnage) removed from the site. Also provide documentation of the quantities 
of materials (tonnage) recycled. In the event that the materials are not directly recycled 
by the Trade Contractor, provide copies of the monthly recycling report generated by the 
facility(ies) which receives the demolition debris. The Project has a goal of recycling at 
least seventy-five percent (75%) of the waste materials generated by the Project.  

51. At the completion of the project, complete the following final cleaning items related to 
sitework:
1. Remove all fencing, erosion and sedimentation control materials and re-

grade/landscape as required to create smooth transition.   
2. Clean entire project site, including landscape and existing wooded areas, of all 

rubbish, litter, debris and other extraneous materials. 
3. Sweep paved areas broom clean.  Remove stains and spills.  



Enfield High School Expansion and Renovations Bid Package 31A Sitework 
State Project No. 049-0138 EA/RR Gilbane Job No. J06035.000 

Proposal Form 00 42 26 –31A May 2, 2014 
 Page 21 of 28 

4. Rake grounds that are neither paved nor planted, to a smooth even-textured 
surface. 

5. Clean all catch basins within the Project limits. 
6. Remove marks, stains, finger prints, and other soil from finished, painted, 

decorated or stained surfaces of site furnishings and sidewalks. 

52. Provide all underslab excavation, bedding materials and backfill for all below slab 
utilities as indicated on the 100% DD Submission set dated 3/14/2014.  This to include 
plumbing, mechanical, electrical and fire protection.  Include all coordination, excavation 
and backfill as required.  Note that excavation and backfill for the interior underground 
may be performed after the superstructure is erected. Cover and protect from trip hazard 
all trenches inside the existing building immediately after the concrete has been removed 
thru excavation and until concrete is placed. 

53. Provide detailed as-built drawings. Show locations of all installation by this trade 
contractor.

54. Provide all concrete work outside the perimeter of the building that is not shown on the 
structural drawings.  Concrete work shall be in accordance with section 03 3000 Cast-In-
Place Concrete.  Site concrete work includes, but not limited to, sidewalks, curbs, 
planters, equipment pads, hold down pads, concrete around trench drains, concrete 
encasement around piping and duct banks, etc., thrust blocks, paving beds, pathway and 
other light foundations, light pole bases, site stairs and ramps. 

55. Provide dampproofing of underground structures as required.  Exclude building 
foundations which is by others. 

56. Provide all expansion joints, backer rods, preformed joint filler and sealants within the 
work of this trade and between the work of this trade contractor and adjoining 
construction. 

57. Include all site snow removal and sanding as required outside of the footprint of the 
building and within the footprints on grade and at Construction Manager’s office trailer 
areas.  Plowing and piling of snow to be confined within the site clearing limit lines.  
Snow removal is to be included as needed at all access roads to the site and building, 
designated parking areas, staging areas and at all pedestrian walkways on the site and into 
the building.  Sanding and snow removal work shall be completed by 6:30 AM each work 
day. 

58. Readjust the elevation of the top of structures as required after final paving, loaming, 
mulching. 

59. Provide detectable warning surface such as shown on detail 19/C8.0 

60. Provide core drilled holes shown on detail 17/C8.0. 

61. Provide dust collector, emergency generator and cooling tower utility pads as shown on 
drawing C8.1. 

62. Provide dumpster pads as shown on C3.1. 

63. Provide gas meter pad as shown on the contract documents. 
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64. Provide flag pole per detail 54/C8.2.  temporarily relocate existing flag pole on site until 
new flag pole is installed, remove and dispose of existing flag pole upon project 
substantial completion or as directed by the Construction Manager. 

65. Provide vinyl clad screen fence, chain link fence and gate, wood vehicular guardrail, 
swing gates as shown on drawing C8.2 

66. Provide trash receptacles, benches and bike racks and other site furnishings as shown on 
C3.2

67. Provide all landscaping and plantings as indicated on the contract documents.  Include all 
topsoil and planting mix.  Utilize existing topsoil only to the extent allowed.  Import 
additional materials as needed. 

68. Provide all site retaining walls as shown on the Civil Plans whether it is masonry or 
concrete. This work includes, but is not limited to, stone veneer, stone splash pad, 
leveling pad, geotextile fabric, drainage pipe, sealer, interlocking pins, dowels, etc. 
Include temporary retaining wall shown on SL 2.0, Insert C. 

69. Finish grade below the slab on grade (S.O.G). to +/- 1” (Net 0). Provide compacted 
controlled fill., separation type geotextile fabric and slab underlay materials such as 
shown on details 9 and 10/S200.  Vapor retarder and waterproofing layer under the slab 
are by the Concrete Trade Contractor. 

70. Provide and maintain on site at all times, one Emergency spill kit similar to Safety Source 
Northeast (800-364-6113) Catalog N: SKA-20 including at least (12) pads 16” x 20”, (3) 
Booms 3” x 12’, (2) pillows 18” x 18”, goggles, nitrile gloves and (3) disposal bags. 

71. Provide all line striping, traffic markings, and pavement markings as shown on the 
drawings and/or as specified. 

72. Comply with the project DEEP Storm Water Pollution Control Plan prepared by Milone 
and McBroom. The Site Contractor is complete all inspections forms as applicable and as 
required.  A copy of the inspection forms to be turned over the Construction Manager as 
required.

73. At the completion of the construction project, this trade contractor shall submit to the 
DEEP a “Notice of Termination” (DEEP-PED-NOT-015) per the general permit.  
Concurrent with this Notice of Termination, the Contractor shall submit a “License 
Transfer Form” (DEEP-APP-006) to DEEP transferring the registration to the Agency. 

74. This trade contractor shall be responsible for preparing and obtaining the necessary 
information and signatures for the License Transfer Form.  The proposed transferee (new 
registrant) shall be the Agency.  The new billing contact shall be the Owner.  The Owner 
shall be responsible for the transfer fee.  

75. Prior to submitting the Notice of Termination, the Contractor shall submit to the Agency 
copies of the SPCP, all reports required by the general permit, all inspection records, and 
records of all data used to complete the registration for the general permit. 
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76. Create a concrete wash-out collection area for use by all trade contractors.  Remove and 
dispose of all concrete washout generated by the Project, regardless which trade 
contractor created the wash-out. 

77. Provide all fixed at grade steel bollards and protective steel bollards as shown on C8.7.  
Provide concrete base and infill accordingly.  

78. Provide excavation and backfill for site lighting as shown on the contract documents, See 
E3.1.   

79. Provide installation of the Project Sign, assume 4x8 sign.  

80. Provide Fifteen (15) light pole bases and associated conduit, ground rods and pull rope 
located at Lots F, G and H. See Gilbane SK-001.  Light pole bases to be per detail 3/E3.1. 

81. Provide concrete encasement and re-enforcement at below grade utilities as shown on the 
contract documents. 

82. Provide temp access road to Head Start as shown on the site logistics plan.  Utilize 
standard Duty Drive detail as shown on C8.0  

83. Following the completion of the temp access drive to Head Start, provide re-trenching 
and patching across the temp drive will be required in order to install the permanent 
primary electrical, tele/data, CATV as well as for temp electrical feed to the FERMI 
addition. 

84. Provide grading as required for egress doorway shown on A2.0. 

85. Provide the necessary repairs and replacement to the existing sanitary sewer line shown 
on C2.0 and C2.1.  This to include lining of the sewer line as well. 

86. Provide the necessary temp site storm, sanitary sewer relocation needed in order to meet 
the site phasing requirements. 

87. Provide oil water separator and Vortech unit as shown on the contract documents. 

88. Provide the Grease Trap as specified in Section 22 13 19 – Sanitary Waste Piping 
Specialties.  All piping from the building to the grease trap is by BP22A, BP 31A to 
include excavation, bedding materials and backfill.  All piping from the grease trap to the 
sanitary line is by BP31A. 

89. Provide site prep, excavation, backfill, under drains and sub grade requirements for 
foundation work at the Cafe/ Health addition, "A" wing Stair addition, lobby addition, 
loading dock retaining walls and Music wing additions.  Refer to Phase 2 of 3 - 100% DD 
Submission set dated 3/14/2014, specifically structural drawings  (S110 thru S602). 

90. Provide foundation under drains and footing drains at all additions and as shown on the 
contract documents.  Under drains to be connected to the storm drainage as shown or to 
the nearest storm structure. 
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91. Provide Radon Sump as shown on detail 11/S6.0, including but not limited to concrete, 
rebar, plywood, vapor retarder, CMU, grout and crushed stone. Coordinate with the 
plumbing contractor for location of vent piping. 

92. Per Town of Enfield requirements. Provide complete as-built plans certified to Class A-2 
accuracy shall be submitted prior to the issuance of any certificates of zoning compliance.  
The as-built plan shall contain a certification by a Professional Engineer (not an LS) 
stating that they have inspected the site improvements and that the improvements have 
been installed in accordance with the approved plans.  Any deviations or omissions must 
be noted. 

93. Provide cleaning and lining of the existing sanitary line as indicated on drawing C2.2, the 
existing pipe inspection video for the sanitary piping will be made available to the trade 
contractor. The sanitary piping should be re-videoed after it the contractor has completed 
the lining of the pipe.  A copy of the new video(s) should be provided to Gilbane and the 
Owner for review. 

94. Note that due to project phasing, the new condenser water lines shown on drawing C6.1 
between the new cooling towers and FERMI addition will be installed after the parking 
lot is established in the summer of 2014.  Return to this area and re-excavate in order to 
install these line (piping by others), this trade contractor is responsible for excavation, 
backfill, bedding materials, subgrade and re-pave.

95. Provide binder and top coat including line striping as required at the Head Start temp 
access drive.  Provide binder course only at Lot “F” and, “G” with temp line striping; 
include necessary transitions to existing pavement grades and at the catchbasin structures 
to ensure proper drainage.  Comeback at a later date to install the top coat and permanent 
striping.   

96. Obtain and pay for an “Encroachment Permit” for performing the required work on 
Enfield Street, Route 5.  Provide a copy of such permit to the Construction Manager for 
record.

97. Upon contract award, provide and submit to the CM a detailed construction schedule as it 
relates to this scope of work, the construction schedule shall be broken down by area, 
based on the bid schedule and shall resource loaded, include materials lead-time, shop 
drawings and fabrication durations.  Update this schedule monthly and submit to the 
Construction Manager for review 

2. Description of Work Excluded   

1. Building Foundation Concrete. 
2. Cost for Geotechnical Engineer for review of on-site material for use as general or structural fill 

or modified fill.   
3. On-site soil compaction testing (by Owner’s Testing Agency) 
4. Metal Site Handrails. 
5. Furnishing of electric transformer pads 
6. Electrical conduits, conductors at primary and secondary services. 
7. Building Demolition 
8. Building interior PCB, ACM and Lead abatement. 
9. Concrete work at the loading dock retaining walls, part of phase II. 
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M. SPECIFICATIONS

The following Specifications Sections, together with the Drawings and other related items of work as described 
herein, further define the Scope of Work of the Bid Package (Contract)  Note these lists may be modified by Bid 
Supplements and Addenda. 

Gilbane Project Manual 
All Division 01 – General Requirements 
Section 021500 Shoring and Underpinning 
Section 023000 Soil Investigation Data 
Section 028400 PCB Remediation (site PCB remediation as applicable) 
Section 079200 Joint Sealants 
Section 101401 Site Signage 
Section 221113 Facility Water Distribution Piping  
Section 221313 Facility Sanitary Sewers  
Section 221315 Clean and Line Existing Pipe 
Section 221319 Sanitary Waste Piping Specialties 
Section 221323 Sanitary Waster Interceptors 
Section 260500 Common Work Results for Electrical  
Section 260526 Grounding and Bonding for Electrical Systems 
Section 260543 Underground Ducts and Raceways for Electrical Systems  
Section 260553 Identification for Electrical Systems  
Section 311000 Site Clearing 
Section 312000 Earth Moving 
Geotechnical Investigations Report 
Soil Reuse Requirements Memorandum   
DEEP Stormwater General Discharge Permit (to be issued upon approval) 
Section 312319 Dewatering  
Section 315000 Excavation Support and Protection 
Section 320100 Maintenance and Protection of Traffic 
Section 321216 Asphalt Paving 
Section 321313 Concrete Paving and Curbing  
Section 321316 Cast-In-Place Concrete (Site Related)  
Section 321330 Colorized Concrete  
Section 321350 Concrete Stair Nosing  
Section 321373 Concrete Paving Joint Sealants  
Section 321400 Concrete Unit Paving  
Section 321450 Clay Brick Pavers  
Section 321723 Pavement Markings  
Section 323000 Site Improvements  
Section 323114 Color Chain Link Fence and Gates  
Section 323115 Stainless Steel Handrail  
Section 323119 Metal Swing Gates  
Section 323123 Extruded Vinyl Fencing  

Section 323223 Modular Block Retaining Walls  
Section 329200 Turf and Grasses   
Section 329250 Rain Garden  
Section 329300 Plants  
Section 329310 Engineered Wood Fiber Mulch  
Section 329400 Timber Guide Rail 
Section 334000 Storm Drainage 
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N. CONTRACT DRAWINGS 

1. The following drawings are included in the Scope of Work of this Bid Package.   

a. All drawings as listed on Sheet A0.1 dated 1/10/2014 for Enfield High School Expansion and 
Renovate as New Phase 1 of 3, Enfield Connecticut, State of Connecticut Project No. 049-0138 
EA/RR.  Note this list may be modified by Bid Supplement and Architectural Addenda. 

b. All drawings as listed on Sheet A001 for Enfield High School Expansion and Renovate as New Phase 
2 of 3 – 100% DD SUBMISSION dated 3/14/2014, Enfield Connecticut, State of Connecticut Project 
No. 049-0138 EA/RR.  Note this list may be modified by Bid Supplement and Architectural 
Addenda.  These drawings are for reference only.   
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O. The undersigned represents that this Proposal is made in good faith, without fraud, collusion, or connection of any 
kind with any other bidder of the same work, that he is competing in his own interest and in his own behalf, 
without connection of obligation to any undisclosed person, that no other person has any interest in regard to all 
conditions pertaining to the Work and in regard to the place where it is to be done, has made his own examination 
and estimates and from them makes this Proposal. 

The undersigned represents that he has reviewed the Trade Contract Agreement issued as part of the bidding 
documents, agrees that if selected for award he will execute the Trade Contract Agreement without exceptions, 
exclusions, qualifications, clarifications and/or alterations, and is authorized to make such representation on 
behalf of the Bidder.   

The undersigned represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract 
Agreement, has included all costs to fully comply with same, and is authorized to make this representation on 
behalf of the Bidder. 

Bidder:___________________________________  _________________________________ 
(Legal Signature) (Type/Print Name) 

         _________________________________ 
         (Title) 

Firm:____________________________________  Address:__________________________

Business Phone No.: (___)___________________  _________________________________

 Business Fax No.: (___)___________________

This bidder is a (an):                                    Individual, Partnership, Corporation 

Current Experience Modification Rating                  Federal ID# _____________________ 

OSHA Incident Rates:  Recordable                            

List here by title and number all licenses held by the bidder associated with the performance of this work. 

License Title     License Number 

______________________________  ____________________________ 
______________________________  ____________________________ 
______________________________  ____________________________ 

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this 
project._________________________________________________________________ 

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as 
follows:
                                                                                                                                       
                                                                                                                                       

NOTE:  This Proposal must bear the written signature of the Bidder.   

a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so 
state, giving the address of the Individual.   

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all 
Partners, and must be signed by a Partner so designated as such.   

c. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such 
Corporation.   
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BREAKDOWN OF HOURLY RATES 

WORKERS TITLE: _________________________________  

 STRAIGHT TIME ADD for 1 ½ TIME 

PREMIUM 

ADD for DOUBLE 

TIME PREMIUM 

BASE WAGE RATE

   

F.I.C.A.     

F.U.T.A.     

S.U.T.A.     

GEN. LIABILITY INS.     

WORKER'S COMP. INS.     

WELFARE FUND     

PENSION FUND     

APPRENTICE FUND     

VACATION FUND     

ED. & CULT. FUND     

DEFERRED INCOME FUND    

PAID HOLIDAYS     

INCIDENTALS     

OTHER: __________________________    

SUBTOTAL     

OVERHEAD & PROFIT (15%)    

TOTAL     

SUBMITTED BY: ____________________________________ 

Not to be included in the wages above: 

BOND PREMIUM ..........................................     
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' #( � � � � � � � �� � � ) * � �� + � � & ! ) ! ) � � �, � � � - + � * � �� + � � ' � � � - + .� ��� � � * � �� � � � � �� /' � � � � � � * � �� � � � �� �� � 0 ' � � � � * � ��  � � �� � � �  � � �� �� � 1 23 r 24 5 3 1 d 6 78 9 : 7 9 8 ; < N < E ; KE H 8 O P ? M E K ? h E Z O 8 7 I E Y 6 K I O >@ ?@ KE : 7 ? O@ K 3 d b 3 1 2 6 1C 3 b 3 2 6 1C 4 1 2 4 3 24 5 3 1 1 2 4 d 24 5 3 1 q 6 6 3 4 S 4 S F 23 B : O@ 7C� & 1 23 r 24 5 3 1 d 6 78 9 : 7 9 8 ; < N < E ; KE : < ; 8 ? ZG 7 I E @ O 7E K < ? K 7E M O@ : O < 9 R @ K U 3 FD U 3 B b j 3 BD ; K K I O >@ O@ M > A 6 4 C 5CY I E G ; < < I ; PE L O 7 Ì @ 7 9 R E K :E @ 7 N ; ?@ 7 ; @ M 6 H 8 ; G ]C N C Q8 E 7 I E KE 7 O LE ; 7 M ? Z ZE 8 E @ 7 Z < O O 8< E PE < K O 8 ? K 7 I E @ O 7 ?@ A ; R ? K 7 ; JE k 1 2 4 3 24 5 3 1 1 2 4 d 24 5 3 1 T O < 9 R @ K ; 8 E 7 O 8 E :E ? PE ` @ 7 9 R E K :E @ 7 H ; ? @ 7 Z 9 < < I E ? A I 7C� % 1 23 e 24 5 3 1 1 6 78 9 : 7 9 8 ; < T O < 9 R @ K ; < O@ A A 8 ? M < ?@ E T d b T d C dD ; 8 E ; < < O 9 7 K ? M E O Z 7 I E L 9 ? < M ?@ A E @ PE < O HE C Y I E 8 E ; 8 E @ O@ O 7E K O@ 7 I E s 6 t M 8 ; > ? @ A K ; @ M @ O M E 7 ; ? < K ? @ > I ; 7 < ? 7 7 < E s Q t M 8 ; > ? @ A K ; P ; ? < ; L < E 7 OM E 7E 8 R ? @ E > I ; 7 ? Z ; @ G Z ?@ ? K I E K 7 I E KE : O < 9 R @ K R ; G 8 E a 9 ? 8 E C N < E ; KE H 8 O P ? M E C 1 2 4 3 24 5 3 1 1 2 4 d 24 5 3 1 l O A ; < P ; @ ?h ?@ A ? K 8 E a 9 ? 8 E M Z O 8 7 I E KE : O < 9 R @ K C Y I E G I ; PE ; 8 : I ? 7E : 7 9 8 ; < : O < 9 R @: O PE 8 KC
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ADDENDUM #4

April 29, 2014 Enfield High School – Expansion & Renovate as New

Addendum #4-1

EXPANSION & RENOVATE AS NEW – PHASE 1

ENFIELD HIGH SCHOOL

1264 ENFIELD STREET

ENFIELD, CT  06082

STATE PROJECT NO. 049-0138 EA/RR

S/P+A PROJECT NO. 12.020

DATE: April 29, 2014

The following changes to the Drawings and Project Specifications shall become a part of the Drawings 

and Project Specifications; superseding previously issued Drawings and Project Specifications to the 

extent modified by Addendum No. 4.

Changes to the Addenda:

ADDENDUM #2, Changes to the Drawings, DRAWING C3.1, SITE PLAN – LAYOUT has been 

deleted in its entirety.  A new DRAWING C3.1, SITE PLAN – LAYOUT has been added and is 

attached as part of this addendum.*

New Drawings:

DRAWING SKS-9, PART – THIRD FLOOR FRAMING AT DUCT PENETRATIONS has been 

added and is attached as part of this addendum.  This sketch revises information on Drawing S1.7.

DRAWING SKS-10, BEAM REINFORCEMENT FOR DUCT PENETRATION has been added and 

is attached as part of this addendum.  This sketch adds information to Drawing S6.1.

The addendum consists of one (1) page of 8½” x 11” text, two (2) 8½” x 11” drawings and one (1) 30” x 

42” drawing*.

End of Addendum ‘4’
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ADDENDUM #5

May 2, 2014 Enfield High School – Expansion & Renovate as New

Addendum #5-1

EXPANSION & RENOVATE AS NEW – PHASE 1

ENFIELD HIGH SCHOOL

1264 ENFIELD STREET

ENFIELD, CT  06082

STATE PROJECT NO. 049-0138 EA/RR

S/P+A PROJECT NO. 12.020

DATE: May 2, 2014

The following changes to the Drawings and Project Specifications shall become a part of the Drawings 

and Project Specifications; superseding previously issued Drawings and Project Specifications to the 

extent modified by Addendum No. 5.

Changes to the Addenda:

ADDENDUM #3, Changes to the Specifications, SECTION 312000, EARTH MOVING, Page 1, 

Article 1.2.B.11., delete in its entirety.

Changes to the Specifications:

TABLE OF CONTENTS, Page 2, Division 32 – Exterior Improvements, Section 321450, delete in its 

entirety.

SECTION 321313, CONCRETE PAVING AND CURBING, Page 1, Article 1.2.B.6., delete in its 

entirety.

SECTION 321316, CAST-IN-PLACE CONCRETE, Page 1, Article 1.2.B.8., delete in its entirety.

SECTION 321330, COLORIZED CONCRETE, Page 1, Article 1.2.B.7., delete in its entirety.

SECTION 321373, CONCRETE PAVING JOINT SEALANTS, Page 1, Article 1.2.B.5., delete in its 

entirety.

SECTION 321450, CLAY BRICK PAVERS, delete in its entirety.

SECTION 323123, EXTRUDED VINYL FENCING, Page 1, Article 1.2.F., delete in its entirety.

Changes to the Drawings:

DRAWING C3.3, SITE PLAN – LAYOUT & LANDSCAPING has been deleted in its entirety.  A 

new DRAWING C3.3, SITE PLAN – LAYOUT & LANDSCAPING has been added and is attached 

as part of this addendum.*

DRAWING C8.0, SITE DETAILS has been deleted in its entirety.  A new DRAWING C8.0, SITE 

DETAILS has been added and is attached as part of this addendum.*



ADDENDUM #5

May 2, 2014 Enfield High School – Expansion & Renovate as New

Addendum #5-2

DRAWING C8.2, SITE DETAILS has been deleted in its entirety.  A new DRAWING C8.2, SITE 

DETAILS has been added and is attached as part of this addendum.*

DRAWING M210, UNDERGROUND CONDENSER PIPING has been deleted in its entirety.  A new 

DRAWING M210, UNDERGROUND CONDENSER PIPING has been added and is attached as part 

of this addendum.*

PHASE 2 REFERENCE SET, DRAWINGS 042, 043 and 044, Demolition Abbreviations, 

Crosshatch Symbol, revise “TRENCHING ONLY NOTE 68 SEE PLUMBING FOR DRAINS” 

to read “FULL BUILDING DEMOLITION INCLUDING ROOF, STEEL, WALLS, SLABS, 

FOUNDATIONS, TUNNELS, ETC.”

The addendum consists of two (2) pages of 8½” x 11” text and four (4) 30” x 42” drawings*.

End of Addendum ‘5’
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END FULL HEIGHT CURB

BEGIN FLUSH CURB

1
5
'

12.8'

14'

13'

7
.8

'
1
2
.6

'

R40'

R54'

R105'

R86.5'1
0
'

R67' R67'

28'

R323'

CONCRETE BAND SHALL

FOLLOW CURVE OF

BUILDING

3'

SCORE JOINT, TYP.

N 917334.96

E 1041853.57

N 917564.49

E 1041852.90

N 917351.06

E 1041791.61

N 917316.26

E 1041861.18

N 917240.31

E 1041985.09

4 á â ã ä

2
0
'

2
0
'

R=75.00'

L=47.66'

R=33.00'

L=23.31'

å â æ ã ç ç ä ç è é ê
5.35'

R=122.00'

L=11.73'

R=50.00'

L=56.58'

R=115.00'

L=47.95'

R=122.00'

L=14.46'

R=120.00'

L=10.57'

ë ì á ã â í ä è è é ê

25.25'

R=127.00'

L=14.30'

R=28.00'

L=51.65'

R=127.00'

L=30.82'

R=120.00'

L=48.67'

N 917285.81

E 1041820.68

OVERHEAD CANOPY COLUMNS

REFER TO ARCHITECTURAL

DRAWINGS

CENTER BENCHES

BETWEEN COLUMNS

8'

MIN.

WARPED SECTION OF

CONCRETE WALK, TYP.

WARPED SECTION OF

CONCRETE WALK, TYP.

WARPED

SECTION OF

CONCRETE WALK,

TYP.

1
5
'

1
5
'

RAISED CURB PLANTER

(TYP.)

PLANTER CURB

(TYP.)

INTEGRALLY COLORED

CONCRETE

PAVER PATTERN:

RUNNING BOND

îïð ñC8.0

C8.0

C8.6

C8.0

C8.0

C8.0

C8.0

C8.0

C8.6

C8.6

C8.6

C8.6

RAISED CURB PLANTER

(TYP.) C8.0

C8.0

R85.5'

8'

TYP.

4
'

1
2
.8

'
1
5
'

1
0
'

4
'

CENTER JOINTS OFF

COLUMN (TYP.)

2
'

5
'

SIDECONCRETE IN THIS

AREA SHALL UTILIZE THE

CONCRETE SIDEWALK IN

ROADWAY DETAIL

2
'

19'

TYP.

1
5
.5

'

T
Y
P
.

í è ã ä R331'

24.8'

10.7'

í è ã ä

B

B

B B

B

B

B

LAWN

REFER TO SHEET C3.4 FOR

ENTIRE SITE LANDSCAPE

PLAN AND PLANT LIST

LAWN

LAWN

LAWN

LAWNí è ã ä
Tel. 203 230 9007   Fax. 203 230 8247

3190 Whitney Avenue, Hamden, CT 06518-2340

SILVER / PETRUCELLI + ASSOCIATES

1264 Enfield Street
Enfield, Connecticut   06082

Site Plan - Layout &
Landscaping C3.3

0' 10' 20'

SCALE  1" =20'

0 1/2" 1"

Front Entry Layout & Materials
Enlargement Plan

CONCRETE PAVERS: UMBRIANO SELECT

COLORS: BLEND OF TWO

              MIDNIGHT SKY - 40% OF OVERALL AREA

     WINTER MARVEL - 60% OF OVERALL AREA

SIZE: 12"x24"x2-3/4"

PATTERN: RUNNING BOND BLEND*

MANUFACTURER: UNILOCK PAVERS

35 COMMERCE DR.

UXBRIDGE, MA 01569

*AREA WILL BE A RANDOM BLEND OF TWO COLORS,

EXACT PATTERN WILL BE DETERMINED DURING

CONSTRUCTION  AND THE PERCENTAGES PROVIDED

ARE ESTIMATED AND SUBJECT TO CHANGE.

OR APPROVED EQUAL

SCHEDULE OF SURFACE FINISHES

INTEGRALLY COLORED CONCRETE

COLOR: FRENCH GRAY

COLOR: DARK GRAY

COLOR: LIMESTONE

A

C

D

E

BENCH - BACKLESS

BENCH - BACKED

BIKE RACK

TRASH RECEPTACLE

STAINLESS STEEL BOLLARD

1

2

3

4

4

7

5

3

32

QTY TO BE PROVIDED

BY CONTRACTOR:

SITE FURNISHINGS - ENLARGED AREA ONLY

Front Entry Plaza Landscape
Enlargement Plan

SEE SHEET C3.4 FOR COMPLETE SITE FURNISHINGS LIST

STATE PROJECT #049-0138 EA/RR

PLANTING NOTES

1. THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL UNDERGROUND UTILITIES

PRIOR TO EXCAVATING PLANT PITS.

2. SEED ALL DISTURBED AREAS TO LAWN UNLESS OTHERWISE NOTED. THE

CONTRACTOR SHALL PROVIDE A 6" MINIMUM DEPTH OF SCREENED TOPSOIL FOR

ALL LAWN AREAS.

3. ALL PLANTING BEDS SHALL HAVE 12" MINIMUM DEPTH OF TOPSOIL.

4. THE CONTRACTOR SHALL PROVIDE A 4" MIN. DEPTH OF DARK BROWN SHREDDED

MULCH OVER ALL PLANTING BEDS AND TREE PLANTINGS. MULCHED PLANT BEDS

SHALL EXTEND 12" FURTHER THEN THE ADJACENT PLANTINGS.  NO DYED MULCH

SHALL BE USED.

5. ALL PLANT MATERIAL IS SUBJECT TO INSPECTION AND APPROVAL BY THE

LANDSCAPE ARCHITECT PRIOR TO AND AFTER PLANTING.

6. PLANT SPECIES MAY BE ADJUSTED BASED ON AVAILABILITY AT TIME OF PLANTING.

ALL PLANT MATERIAL SUBSTITUTIONS ARE SUBJECT TO REVIEW AND APPROVAL BY

THE LANDSCAPE ARCHITECT.

7. ALL PLANT MATERIALS SHALL CARRY A FULL GUARANTEE FOR A PERIOD OF ONE

YEAR FROM THE DATE OF ACCEPTANCE, TO INCLUDE PROMPT TREATMENT OR

REMOVAL AND REPLACEMENT OF ANY PLANTS FOUND TO BE IN AN UNHEALTHY

CONDITION BY THE LANDSCAPE ARCHITECT. ALL REPLACEMENTS SHALL BE OF THE

SAME KIND AND SIZE OF PLANTS SPECIFIED IN THE PLANT LIST.

8. MAINTENANCE SHALL BEGIN IMMEDIATELY AFTER PLANTING AND SHALL CONTINUE

UNTIL ACCEPTANCE BY THE  LANDSCAPE ARCHITECT. MAINTENANCE SHALL INCLUDE

WATERING, MULCHING, TIGHTENING & REPLACING OF GUYS, REPLACEMENT OF SICK

OR DEAD PLANTS, RESETTING PLANTS TO PROPER GRADE OR UPRIGHT (PLUMB)

POSITION, RESTORATION OF SAUCERS, AND ALL OTHER CARE NEEDED FOR PROPER

GROWTH OF THE PLANTS.

9. WHERE A SIZE RANGE IS SPECIFIED AT LEAST 50% OF PLANTS PROVIDED SHALL BE

OF THE LARGER SIZE.

10. CONTRACTOR TO REMOVE TREE STAKES AFTER ONE GROWING SEASON.

SEE SHEET C3.4 FOR SITE PLANT LIST

ALL INTEGRALLY COLORED CONCRETE COLOR

SYSTEMS ARE TO BE CHROMIX ADMIXTURES

AS MANUFACTURED BY L.M. SCOFIELD

OR APPROVED EQUAL

ENFIELD HIGH SCHOOL                            PHASE 1 of 3
Expansion and Renovations

DETECTABLE WARNING PAVERS: ADA-2

COLOR: A-30

SIZE:  24"x24"x2-3/4"

MANUFACTURER: WAUSAU TILE

PO Box 1520

Wausau, WI 54402-1520

OR APPROVED EQUAL

C8.0

C8.0

C8.0

C8.0

03/28/2014ISSUED FOR BID

COLOR: QUARRY REDB

05/02/2014ADDENDUM #55

5

5
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6
"

2
-1

/2
"

1
-1

/2
"

CT DOT CLASS 2 WEARING COURSE

CT DOT CLASS 1 BINDER COURSE

COMPACTED SUB BASE AS SPECIFIED

COMPACTED SUBGRADE

HEAVY DUTY BITUMINOUS CONCRETE DRIVE
N.T.S.

6
"

PROCESSED AGGREGATE BASE

AS SPECIFIED

6
"

2
"

1
1 2
"

CTDOT CLASS 2 WEARING COURSE

CTDOT CLASS 1 BINDER COURSE

COMPACTED SUB BASE AS

SPECIFIED

COMPACTED SUBGRADE

STANDARD DUTY BITUMINOUS CONCRETE DRIVE

6
"

PROCESSED AGGREGATE

BASE AS SPECIFIED

N.T.S.

1

1

PAVEMENT REPAIR

PROCESSED AGGREGATE BASE

COMPACTED SUBGRADE

EXISTING SUBGRADE TO BE

EXCAVATED AT 1:1 SLOPECLASS 2 BITUMINOUS CONCRETE

WEARING COURSE SAWCUT EXISTING PAVEMENT

-APPLY TACK COAT PRIOR TO PAVING

-APPLY JOINT SEALER AFTER TOP

COURSE IS PLACED

EXISTING ROADWAY

SECTION TO REMAIN

VARIES SEE PLAN

AND SECTIONS

CLASS 1 BITUMINOUS CONCRETE

BINDER COURSE

NOTE: SEE BITUMINOUS

CONCRETE DRIVE DETAILS

-THIS SHEET

N.T.S.

EXPANSION JOINTS CONTINUOUS

THROUGH TO THE FACE OF CURB

(20' O.C. MAX.)

1" RADIUS

PROCESSED AGGREGATE BASE

6X6-W1.4XW1.4 W.W.F. #4

REBAR CONTINUOUS (TOP AND

BOTTOM)

1/4" PER FT.

CONTROL JOINT

VARIES (SEE PLAN) 5"

5
"

8
"

3
"

6" 6"6"

3"

1
8
"

xxxxxxxxxx

BITUMINOUS PAVEMENT

N.T.S.

x

x

xxxxxxxxxx

NOTES

1. CONCRETE TO BE CLASS "C", 5-7% AIR

ENTRAINED.

2. 1/2" EXPANSION JOINT AT INTERVALS NOT TO

EXCEED 20'.  EXPANSION JOINT TO RUN TO THE

FACE OF CURB AND FULL DEPTH OF CURB.

FLUSH INTEGRAL CONCRETE SIDEWALK & CURB

NOTE:

1. EXPANSION JOINTS 20' O.C. MAXIMUM SCORE JOINTS 5'

O.C. TYPICAL (SEE JOINT DETAILS)

2. FULL DEPTH INTEGRAL COLOR TINT TO BE ADDED TO

CONCRETE

3. COLOR: SEE LAYOUT PLANS FOR DETAILS

4. CONTRACTOR TO PROVIDE MOCK-UP PANEL OF EACH

COLOR FOR REVIEW AND APPROVAL BY THE OWNER,

ARCHITECT, AND LANDSCAPE ARCHITECT. MOCK-UP

PANELS SHALL DEMONSTRATE JOINT DETAILS.

5
"

8
"

3
"

COMPACTED SUBGRADE

PROCESSED AGGREGATE BASE

CLASS C CONCRETE, 5%-7% AIR ENTRAINED

WITH 6x6 W1.4xW1.4 W.W.F.

STIFF BROOM FINISH PERPENDICULAR TO

DIRECTION OF TRAVEL

INTEGRALLY COLORED CONCRETE SIDEWALK
N.T.S.

NOTE: EXP. JOINTS 20' O.C. MAX.

SCORE JOINTS 5' O.C. TYP. (OR

AS SHOWN ON PLANS)

5
"

8
"

N.T.S.

CONCRETE SIDEWALK

COMPACTED SUBGRADE

PROCESSED AGGREGATE BASE

CONCRETE, CLASS "C", 5%-7%

AIR ENTRAINMENT AND 6x6
W1.4xW1.4 W.W.F.

STIFF BROOM FINISH PERPENDICULAR

TO DIRECTION OF TRAVEL

POLYETHYLENE FILLER

EXPANSION JOINT, SEE

DETAIL THIS SHEET

SCORE JOINT, SEE

DETAIL THIS SHEET

3
"

12" TYP.

Site Details
C8.0

CAST-IN-PLACE CONCRETE CURB

7"

6"

1
'-

8
"

6
"

JOB SPECIFIC

MATERIAL

1" RADIUS

CLASS F PORTLAND CEMENT CONCRETE

WITH 5%-7% AIR ENTRAINMENT

FINISHED GRADE

1/2" PRE FORMED EXPANSION JOINT

WITH POLYETHYLENE FILLER

(JOB SPECIFIC)

JOB SPECIFIC MATERIAL

6
"

6"

NOTE:

OMIT RADIUS FOR FLUSH

CONDITION ADJACENT TO POURED

CONCRETE OR UNIT PAVERS

1
'-

2
"

N.T.S.

MOUNTABLE CONCRETE CURB

6
"

2
'

COMPACTED ORDINARY

FILL OR UNDISTURBED

SUBGRADE

VARIES

SEE GRADING PLAN
AND NOTE

1

1

6"6"

#5 REBAR AT  8" O.C.,

3" CLEAR, TYP.

(4) #5 REBAR

1

1

3
"

BITUMINOUS

CONCRETE DRIVE.

SEE PLANS FOR
TYPE

MATERIAL VARIES, SEE

MATERIALS AND LAYOUT

ENLARGEMENT

1/2" PRE FORMED EXPANSION JOINT WITH

POLYETHYLENE FILLER ò ó ô

Scale: 1"=1'-0"

R1"
9" 3"

3
"

3"

1'

INTEGRAL CONCRETE WALK & CURB WITH REVEAL

EXPANSION JOINTS

CONTINUOUS THROUGH TO

THE FACE OF CURB

(20' O.C. MAX.)

1" RADIUS

PROCESSED AGGREGATE

BASE

WWF 6X6-W1.4XW1.4 WIRE

MESH #4 REBAR CONTINUOUS

(TOP AND BOTTOM)

1/4" PER FT.

CONTROL JOINT

VARIES (SEE PLAN) 5"

1
2
"

V
A
R
IE

S

5
"

8
"

3
"

6" 6"6"

3"

1
8
"

x

x

xxxxxxxxxx

x

NOTES

1. CONCRETE TO BE CLASS "C", 5-7% AIR
ENTRAINED

2. 1/2" EXPANSION JOINT AT INTERVALS

NOT TO EXCEED 20'.  EXPANSION JOINT

TO RUN TO THE FACE OF CURB AND FULL

DEPTH OF CURB.

3. TO BE USED IN ALL LOCATIONS WHERE

PROPOSED CONCRETE WALKS ABUT

PROPOSED CONCRETE CURB

N.T.S.

EXPANSION JOINT

W.W.F AS

SPECIFIED PER

CONCRETE
TYPE.

3/8"W x 1/2"D GROOVE

WITH JOINT SEALER

POLYETHYLENE FILLER

FINISHED GRADE

CONCRETE PAVEMENT

SECTION SEE DETAIL

SCORE JOINT

PROCESSED

AGGREGATE BASE

FINISHED GRADE

3/8"W x 1/2"D GROOVE WITH

JOINT SEALER
W.W.F.

CONCRETE

PAVEMENT

MIN.
6"

6
"

MIN.

6"

1
'-

8
"

6"

RAISED CURB PLANTER

1" RADIUS

FINISH GRADE,

MATERIALS VARY,

SEE PLANS

PROCESSED

AGGREGATE BASE

MULCHED

PLANTING BED

4
"

N.T.S.

CLASS "F" 4000 PSI WITH

5%-7% AIR ENTRAINED

PORTLAND CEMENT

CONCRETE

REVEAL ON PLANT BED SIDE

OF CURB VARIES SEE

GRADING PLAN

CONSTRUCTION JOINT

WWF 6X6-W1.4XW1.4

3/8"W x 1/2"D GROOVE WITH JOINT SEALER

POLYETHYLENE FILLER

FINISHED GRADE

CONCRETE

PAVEMENT

SECTION

NOTES:

1. PROVIDE PREFORMED EXPANSION JOINT AT ALL

CONSTRUCTION JOINT, SAWCUT, AND OTHER

LOCATIONS WHERE CONCRETE ABUTS

EXISTING CONCRETE.

N.T.S.

12" 12"

0

3"

2" CORE DRILLED HOLES

@ 10' O.C.; FILLED WITH

1/4" AGGREGATE, NO

FINES (TYP.); COVER

WITH GEOTEXTILE FABRIC

COMPACTED SUB GRADE

PROCESSED AGGREGATE BASE

CONCRETE SLAB WITH 6x6

W1.4xW1.4 W.W.F.

-SCREED CONCRETE AND FLOAT

FINISH, PITCH TO GRADE.

GEOTEXTILE BARRIER

FINISHED GRADE. MATERIALS

VARY, SEE PLANS

1/2" EXPANSION JOINT, SEE EXPANSION JOINT

DETAIL, THIS SHEET

POLYETHYLENE FILLER

1" SAND SETTING BED

PAVER WITH BUTT TIGHT JOINTS SWEEP JOINTS

WITH POLYMERIC SAND

2
3

4
"

1
"

4
"

8
"1

-3
3

4
"

UNIT PAVERS - PEDESTRIAN

2"

UNIT PAVER NOTES:

1. PAVERS SHALL BE AS SPECIFIED ON PLANS.

2. EXPANSION JOINTS IN CONCRETE BASE SHALL BE 20' O.C. OR 144 S.F. MAX.

3. CONCRETE BASE SHALL BE SCREEDED WITH A FLOAT FINISH, TROWELED, AND PITCHED TO GRADE.

4. TO BE ACCEPTED, PAVERS SHALL BE INSTALLED IN SUCH A MANNER THAT:

4.1. THE PAVER WALKING SURFACES ARE WITHIN 18" OF EACH OTHER AND ADJACENT FINISHED
SURFACES (I.E.  CONCRETE WALK)

4.2. THE PAVERS HAVE NO JOINTS GREATER THAN 116"

4.3. SAND SWEPT BETWEEN JOINTS IS VIBRATED AND WITHIN 316" OF THE PAVER WALKING
SURFACE

4.4. NO PAVER IS CRACKED OR BROKEN

4.5. PAVERS ARE VIBRATED IN PLACE, SECURED AND ADHERED TO THE MASTIC.

5. CONTRACTOR SHALL CONSTRUCT A PAVER SAMPLE PATTERN FOR EACH PATTERN AS SPECIFIED AND

APPROVED BY THE LANDSCAPE ARCHITECT PRIOR TO AUTHORIZATION TO INSTALL PAVERS.

N.T.S.

EDGING ONLY TO BE

USED  WHERE

PAVERS ABUT LAWN

OR MULCHED

PLANTING BED, SEE

PLANS

PAVE EDGE RIGID LANDSCAPE EDGING

AS MANUFACTURED BY:

PAVE TECH, INC.

8626 HOLLANDER DRIVE

FRANKSVILLE, WISCONSIN 53126

OR APPROVED EQUAL

PAVERS ON CONCRETE

BASE AS SPECIFIED

UNIT PAVERS AT BUILDING

B
U

IL
D

IN
G

W
A
T
E
R
 P

R
O

O
F
IN

G

WATER

PROOFING AND

FLASHING FULL

DEPTH

1/2" PREFORMED ASPHALT

EXPANSION JOINT FILLER

TRIMMED FLUSH WITH SURFACE

MEET LINE AND GRADE

OF EXISTING WALK

PITCH TO DRAIN

N.T.S.

DETECTABLE WARNING PAVERS

AS SPECIFIED

DETECTABLE WARNING PAVERS

1/2" EXPANSION JOINT

6x6 No. 10 GAGE WWM ASTM A-185-02

X

CONCRETE SIDEWALK,

SEE DETAIL

5/8" x 24" GALVANIZED STEEL

DOWEL (GRADE 60) AND PLASTIC

SLEEVE ONE SIDE SPACED 24" O.C.

DO NOT USE DEFORMED STEEL BAR.

SAND SETTING BED

5
"

2
3 4
"

3 4
"

5
"8
1 2
"

POLYMERIC SAND-SWEPT

JOINTS
CAST-IN-PLACE CONCRETE

CURB, FLUSH CONDITION.

SEE DETAIL

BITUMINOUS DRIVE,

SEE PLANS FOR TYPE

1'
NOTES:

1. DETECTABLE WARNING PAVERS:

      ADA-2

COLOR: A-30

SIZE:  24"x24"x2-3/4" *

MANUFACTURER: WAUSAU TILE

PO Box 1520

Wausau, WI 54402-1520

OR APPROVED EQUAL

2. PROVIDE SAMPLE TO LANDSCAPE

ARCHITECT FOR APPROVAL.

3. *NOTE: USE 12"x12" PAVERS ON

CURVES TO REDUCE CUTTING PAVERS

1'-3"

1
1

2'

N.T.S.

ENFIELD HIGH SCHOOL                            PHASE 1 of 3
Expansion and Renovations

N.T.S.

N.T.S.

A

B

GRAVEL PARKING LOT SURFACE
N.T.S.C

xxxxxxx

WOOD FIBER MULCH PLAYGROUND

SAFETY SURFACE

1 2
" CONCRETE SIDEWALK

- SEE DETAIL

1/2" RADIUS

8
"

A
F
T
E
R

C
O

M
P
A
C
T
IO

N

N.T.S.

ENGINEERED WOOD FIBER MULCH ADJACENT TO SIDEWALK

NOTES:

1. WOOD FIBER MULCH TO BE "FIBAR" OR APPROVED EQUIVALENT.

ENGINEERED WOOD

FIBER MULCH, 8"

MIN. DEPTH AFTER

COMPACTION.

FINISHED GRADE

8
"

6
"

M
IN

.

3/8" WASHED STONE

NON-WOVEN

GEOTEXTILE FILTER

FABRIC MODEL 4545 AS

MANUFACTURED BY

AMOCO OR EQUAL.

õ ö ÷ ø ù õ ú û ü ý þ ÿ þ� � ÿ � ú þ

GEOTEXTILE FABRIC OR

APPROVED EQUAL.

COMPACTED

SUBGRADE

SUBGRADE TO MATCH SURFACE

GRADE SLOPE TOWARDS

PERFORATED PVC PIPE

4" PERFORATED CPP WITH

GEOTEXTILE FABRIC

12"
TYP.

NOTE:

1. SEE GRADING PLANS FOR PIPE LOCATION AND INVERTS.

2. ENGINEERED WOOD FIBER MULCH TO BE FIBARSYSTEM NO. 208,õ ö ÷ ø ù ý ú þ � ö þ ú ú ù ú � � ÿ ÿ � õ ö ÷ ú ù ÿ ù ø � � ù ÿ � ú � ú � � ö � ø û ú þ ü�

3. PROVIDE EXPANSION JOINTS IN CURB AT 20' MAXIMUM O.C.

8
"

M
IN

.

SLOPE SUBGRADE

@ 1.0% MIN.

N.T.S.

ENGINEERED WOOD FIBER MULCH

NOTE:

1. EXPANSION JOINTS 20' O.C. MAXIMUM SCORE

JOINTS 5' O.C. TYPICAL (SEE JOINT DETAILS)

2. FOR DETAILED LAYOUT AND MATERIAL

INFORMATION SEE LAYOUT ENLARGEMENT

PLAN C3.3

8
"

8
"

3
"

COMPACTED SUBGRADE

PROCESSED AGGREGATE BASE

STIFF BROOM FINISH PERPENDICULAR TO

DIRECTION OF TRAVEL

CONCRETE SIDEWALK IN ROADWAY
N.T.S.

2
"

CLASS C CONCRETE, 5%-7% AIR

ENTRAINED WITH 4x4 W4.0xW4.0
W.W.F.

6
"

3
"

1
1 2
"

1
1 2
"

3" WIDTH VARIES

SEE LAYOUT PLANS

6"

COMPACTED SUBGRADE

COMPACTED GRAVEL SUB-BASE

PROCESSED AGGREGATE BASE

BROKEN STONE

CLASS 1 BITUMINOUS

CONCRETE BINDER COURSE

CLASS 2 BITUMINOUS

CONCRETE WEARING COURSE

BITUMINOUS CONCRETE WALK
N.T.S.

1
8
"

8"

CAST IN PLACE "CLASS C"

3000 PSI CONCRETE CURB
1/2" RADIUS

FINISHED SURFACE

-SEE SITE PLAN

1
2
"

SEE GRADING PLAN

FOR SLOPE 1% MIN.

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

C8.0

FLUSH FOR ADA ACCESS

FLUSH CONDITION FOR

ADA ACCESS FLUSH CONDITION FOR

ADA ACCESS

6
"

2
"

1
2" CRUSHED STONE

COMPACTED GRAVEL BASE

COMPACTED SUBGRADE

6
"

PROCESSED AGGREGATE BASE

AS SPECIFIED

NOTE: DETAIL BASED ON GEOTECH REPORT DESIGN CRITERIA - SEE PROJECT MANUAL REPORT

NOTE: DETAIL BASED ON GEOTECH REPORT DESIGN CRITERIA - SEE PROJECT MANUAL REPORT

NOTE: SEE EXTRUDED CONCRETE SLIP FORM CURB DETAILS (ALTERNATE NO. 1) ON SHEET C8.2

NOTE: SEE EXTRUDED CONCRETE SLIP FORM CURB DETAILS (ALTERNATE NO. 1) ON SHEET C8.2

03/28/2014ISSUED FOR BID

5 05/02/2014ADDENDUM #5
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1264 Enfield Street
Enfield, Connecticut   06082

36' WIDE DOUBLE SWING GATE
N.T.S.

4
'

4
'-

7
"

1
4" THICK
WELDED TOP

PLATE

#4 REBAR AT EACH

CORNER, 3" COVER

CLASS "C" 3000

PSI CONCRETE

#4 REBAR BOTH

WAYS TOP AND

BOTTOM, 3" COVER

EDGE OF PAVEMENT

2
'

36'

7'-3"

24"

STREET

9
1 2
"

6
"

1
1 2
"

SEE ENLARGEMENT "A"

NOTES:

1. ALL STEEL TO BE GALVANIZED.

2. ALL STEEL SHALL HAVE A THERMALLY FUSED AND BONDED

COLORED POWDER COAT. COLOR: BLACK

3. PROVIDE SHOP DRAWINGS FOR APPROVAL.

GATE IN

CLOSED

POSITION

GATE IN  OPEN

POSITION

5" OD STEEL POST (5'-7" ABOVE

FINISH GRADE) SET IN CONCRETE

FOOTING. PROVIDE STEEL TABS ON

POST AND GATE ARM TO PROVIDE

ABILITY TO PLACE PADLOCK TO

LOCK GATE IN THE OPEN POSITION

EMERGENCY ACCESS DRIVEWAY

PLAN VIEW
N.T.S.

PADLOCK

1
4" STEEL TABS TO

RECEIVE PADLOCK

ENLARGEMENT "A"
N.T.S.

SCH. 40

5-1/2" OD POST

FINISHED GRADE

SCH. 40

6-5/8" OD POSTTS 3 12" x 3 12" x 3
16"

Site Details
C8.2

SINGLE GATE ELEVATION

VARIES- SEE LAYOUT

S

S
E
E
 P

L
A
N

S

B
A
R
 L

E
N

G
T
H

3"

N.T.S.

2 1/2"

GATE POST

DOME CAP

CHAIN LINK FABRIC

NOTES:

GATE POSTS

SQ & RND SIZES

2.875" OD

2 7/8"

DOUBLE LEAF GATES

12'-0"

FACE TO FACE

OPENING

8'-0"

THROUGH

POST TO UPRIGHT

HINGE SPACE (S)

ROUND GATE POSTS:
2 7/8"

OR

FOR SQUARE &

DOUBLE GATE ELEVATION

GATE PLAN

VARIES VARIES

S

VARIES - SEE LAYOUT

S
E
E
 P

L
A
N

S

B
A
R
 L

E
N

G
T
H

3"
S

N.T.S.

N.T.S.

2 1/2"

GATE POST

DOME CAP

DROP-BAR

ASSEMBLY

-SET
KEEPER

IN CONC.

CHAIN

LINK

FABRIC

1. MATERIALS AND METHOD OF CONSTRUCTION SHALL

CONFORM TO CHAIN LINK FENCE DETAIL ON THIS SHEET

2. CONTRACTOR TO SUBMIT SHOP DRAWINGS

SEE CHAIN LINK

FENCE DETAIL

LOCKABLE LATCH

(ADA COMPLIANT)

W/ STRIKE STRAP

NOTES:

CHAIN LINK FENCE

1'-6"

MAX.

V
A
R
IE

S

(S
E
E
 L

A
Y
O

U
T
 P

L
A
N

)

TOP RAIL

RAIL TIE WIRE (9 GAUGE

WIRE 14" O.C.) CHAIN LINK FABRIC, 2"

MESH SIZE, 9 GAUGE

KNUCKLE

SELVAGE TOP

AND BOTTOM
TERMINAL POST

DOME POST CAP

BOTTOM RAIL
TENSION BAND

AS REQUIRED

10'3
'

3
'-

6
"

1'
EQ.EQ.

LINE POST

10FT O.C.

POST CAP

COMPACTED

SUBGRADE, TYP.

CONCRETE FOOTING

3000PSI CLASS C

CHAIN LINK FENCE POST AND RAIL SIZING

POST OR RAIL

TYPE
4 FT HIGH FENCE 6 FT HIGH FENCE

TERMINAL OR COMMON 2-3/8" 2-7/8"

LINE POST 1-7/8" 2-3/8"

TOP RAIL 1-5/8" 1-5/8"

INTERMEDIATE RAIL 1-5/8"

BOTTOM RAIL 1-5/8" 1-5/8"

GATE POST 2-7/8" 2-7/8"

GATE FRAME 1-7/8" 1-7/8"

NONE

CROWN CONC.

FOOTING TO

PREVENT

PONDING

AROUND POST

NOTES:
1. ALL FENCING FRAMEWORK AND

FABRIC SHALL BE BLACK VINYL

COATED GALVANIZED STEEL

"THERMALLY FUSED AND BONDED"

IN ACCORDANCE WITH

SPECIFICATIONS.

2. CONTRACTOR TO SUBMIT SHOP

DRAWINGS.

3. PROVIDE PVC PRIVACY SLATS

WHERE INDICATED ON PLANS.

      (COLOR=BLACK)

LOCKABLE LATCH

(ADA COMPLIANT)

W/ STRIKE STRAP

SEE CHAIN

LINK FENCE
DETAIL

STATE PROJECT #049-0138 EA/RR

15' DRIVEWAY WIDTH

1'-6"

6
"

9
-1

/2
"

18'

10'-3"

1
-1

/2
"

SEE ENLARGEMENT "A"

ENLARGEMENT "A"

NOT TO SCALE

PADLOCK

DRIVEWAY- 15' WIDTH

12"

2
'

4
'-

7
"

4
'

EDGE OF

PAVEMENT

2"

17'-3"

GATE IN CLOSED

POSITION

NOTE:

1. CHECK IN FIELD IF LEFT OR RIGHT SWING GATE IS REQUIRED.

2. CONTRACTOR TO PROVIDE SHOP DRAWINGS TO ENGINEER  FOR

APPROVAL PRIOR TO FABRICATION OF GATE.

3. SEE SITE PLAN FOR REQUIRED SWING DIRECTION.

18' WIDE SINGLE SWING GATE DETAIL
N.T.S.

ELEVATION

SCH. 40
5-1/2" OD POST

5" OD STEEL POST (5'-7"

ABOVE FINISH GRADE) SET IN

CONCRETE FOOTING.

PROVIDE STEEL TABS ON

POST AND GATE ARM TO

PROVIDE ABILITY TO PLACE

PADLOCK TO LOCK GATE IN

THE OPEN POSITION

COORDINATE LOCK TYPE

WITH TOWN/ FIRE

DEPARTMENT

NOTES:

1. ALL STEEL TO BE GALVANIZED.

2. PROVIDE SHOP DRAWINGS FOR

APPROVAL.

3. ALL STEEL TO HAVE PVC

POWDER COAT COLOR BLACK

1
4" THICK

WELDED TOP PLATE

SCH. 40

5-1/2" OD POST

FINISHED GRADE

SCH. 40

6-5/8" OD POSTTS 3 12" x 3 12" x 3
16"

8' O.C. OR AS INDICATED

4
"

8
"

1
8
"

4
8
"

4 GALVANIZED 3/4" CARRIAGE

BOLTS. COUNTER BORE REAR TO

RECEIVE NUT.

FLUSH

POST NOTCHED TO RECEIVE

CROSS MEMBER

2" REVEAL

SECTION

ANTI-CHECK

SPLINE-TYP.

1" CHAMFER-TYP.

ELEVATION

12"X12" POST-TYP.
5"x8" CROSS

MEMBER

EXTEND CROSS MEMBER TO CLEAR POST BY 4"

AT GUIDE RAIL ENDS. 1" CHAMFER AT ENDS

4"

GRADE

12"

3"

PLAN

2"

NOTE:

ALL WOOD TO BE PRESSURE TREATED

SOUTHERN YELLOW PINE

TIMBER GUIDE RAIL

NOTES:

1. ALL RAIL AND POST LUMBER SHALL BE COMMERCIAL GRADE, NO.1 DENSE, (Fb=10.3 FPo) OR BETTER,

CONFORMING TO NOMINAL SIZES AND DIMENSIONS SHOWN AND TO AASHTO SPECIFICATION M168. ALL TIMBER

SHALL BE TREATED WITH A PRESSURE IMPREGNATED PRESERVATIVE IN ACCORDANCE WITH AASHTO

SPECIFICATION M133.

2. BOLTS SHALL BE 3/4" DIAM., ASTM 307, WITH APPROPRIATE NUTS AND WASHERS (ALL HOT DIPPED GALVANIZED)

3. BACKFILL AROUND EACH POST WITH SUITABLE NATIVE MATERIAL IN 1' LIFTS

4.
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5. CONTRACTOR TO PROVIDE SHOP DRAWINGS FOR ENTIRE SYSTEM.

N.T.S.

ENFIELD HIGH SCHOOL                            PHASE 1 of 3
Expansion and Renovations

N.T.S.

PLAN VIEW
N.T.S.

1. MATERIALS AND METHOD OF CONSTRUCTION SHALL

CONFORM TO CHAIN LINK FENCE DETAIL ON THIS

SHEET.

2. GATES AT ENGINEERED WOOD FIBER MULCH AREA

SHALL HAVE SELF-CLOSING, SELF-LATCHING
HARDWARE.

3. CONTRACTOR TO SUBMIT SHOP DRAWINGS.

NOTES:

1. INSTALLATION TO BE COMPLETED IN ACCORDANCE WITH MANUFACTURER'S SPECIFICATIONS.

2. ALL DIMENSIONS ARE CONSIDERED TRUE AND REFLECT MANUFACTURER'S SPECIFICATIONS.

3. VINYL FENCE SHALL BE ASTM F964-09 COMPLIANT.

4. COLOR: GRAY

5. FENCE TO BE MODEL V300 (6' HIGH) WITH WIND KIT AS MANUFACTURED BY:

ILLUSIONS VINYL FENCE

MEDFORD, NY 11763

www.illusionsfence.com

TOLL FREE: 1-800-339-3362

OR AN APPROVED EQUAL.

6. CAP STYLE TO BE NEW ENGLAND -  V55NE

5.50"

.75"

1"

.06

6"

5"

.26

1.5"X5.5"X93.75" USED
AS TOP AND BOTTOM
RAILS

0.875" U-CHANNEL
USED AS END CAPS
FOR THE SOLID TONGUE & GROOVE
BASE OF THE FENCE

0.875"X6"X64"
TONGUE & GROOVE
BOARD, USED AS
SOLID BASE

5"X5" HEAVY WALL

USED AS POSTS

FINISHED GRADE

CONCRETE FOUNDATION (42"X12")

3000 PSI CONCRETE

12"

.25"1"

VINYL CLAD SCREEN FENCE (6' HIGH)
NOT TO SCALE

CAP STYLE:  NEW

ENGLAND -  V55NE

6"

7'-11"

3'-0"

3
'-

0
"

6
"

7
'-

0
"

#3 TIES @ 12"

(8) - #5 BARS

FLAGPOLE

3'-0"

3'-0"

N.T.S.

N.T.S.

40' HT. FLAG POLE

FLAGPOLE

-SEE SPECIFICATION FOR MANUFACTURER

COLLAR OR METAL BASE

(4) HARDWOOD WEDGES EQUALLY SPACED

WATERPROOF COMPOUND (2" DEEP)

FILL WITH COMPACTED DRY SAND

GALVANIZED STEEL SLEEVE

#3 TIES @ 12"

3000 PSI CONCRETE

(8) - #6 BARS

4 WELDED STEEL WEDGES

16"x16"x3/8" WELDED STEEL PLATE

3/4" DIA. STEEL LIGHTNING GROUND SPIKE

WELDED TO PLATES

7 1/2"x7 1/2"x3/8" PLATE SUPPORT

WELDED TO SPIKE

GROUND

C8.2

C8.2

C8.2

C8.2
C8.2

C8.2

C8.2

C8.2

BITUMINOUS PAVEMENT

-SEE DETAIL

FLUSH CONCRETE SLIP FORM CURB

VERTICAL FACE

ADA PAVER

-SEE PLANS AND SPECIFICATION

SAND SETTING BED

CONCRETE SLAB

-SEE DETAILS

6"

6
"

6" 6"

N.T.S.

FLUSH SLIP FORM CONCRETE CURB

(BID ALTERNATE NO.1)C8.2

N.T.S.

C8.2

SLIP FORM CONCRETE CURB

 & WALK DETAIL

(BID ALTERNATE NO.1)

BITUMINOUS CONCRETE

-SEE DETAIL

VERTICAL FACE

5" CONCRETE SIDEWALK

-SEE DETAIL

6"

6
"

6"

20"

6
"

8"

5
"

1
2
"

R1"

N.T.S.

C8.2

SLIP FORM CONCRETE MOUNTABLE

CURB DETAIL

(BID ALTERNATE NO.1)

BITUMINOUS CONCRETE

WEARING COURSE

18"

1"

1
1
2
"

MIN.

12"

3"

R1"

BITUMINOUS CONCRETE

BINDER COURSE

FLAT TOP

6
"6"

6"

VERTICAL FACE

BRICK PAVER

SAND SETTING BED

NOTES:

1. DEPTH OF CONCRETE SLAB VARIES SEE
PLAN.

2. TOTAL EXPOSED CURB HEIGHT IS 4"

3. CONTRACTOR TO PROVIDE SHOP

DRAWINGS FOR REVIEW AND APPROVAL.

8" OR 5"

SEE PLANS

N.T.S.

SLIP FORM CONCRETE CURB

(BID ALTERNATE NO.1)C8.2

1
8

6
"

V
A
R
IE

S
 S

E
E
 P

L
A
N

S
 &

P
A
V
E
M

E
N

T
 S

E
C
T
IO

N
S

8"

PROCESSED

AGGREGATE BASE

6"

6
"

1

1

6"

COMPACTED SUB BASE

BITUMINOUS CONCRETE

PAVEMENT

FINISHED GRADE, LAWN

OR MULCHED

LANDSCAPE BED

CLASS "F" 4,000 PSI AIR ENTRAINED (5-7%)

WITH FIBER REINFORCEMENT MACHINE

EXTRUDED FULL DEPTH SLIP FORM CONCRETE

CURB

PLAN VIEW

1/2" REBAR AT

EACH CORNER

CLASS C CONCRETE

1/2" REBAR BOTH WAYS

TOP AND BOTTOM

STEEL TABS

TO RECEIVE

PADLOCK

GATE IN  OPEN

POSITION

CLASS "F" 4,000 PSI AIR

ENTRAINED (5-7%) WITH FIBER

REINFORCEMENT MACHINE

EXTRUDED FULL DEPTH SLIP

FORM CONCRETE CURB

CLASS "F" 4,000 PSI AIR ENTRAINED (5-7%)

WITH FIBER REINFORCEMENT MACHINE

EXTRUDED FULL DEPTH SLIP FORM CONCRETE

CURB

CLASS "F" 4,000 PSI AIR ENTRAINED (5-7%)

WITH FIBER REINFORCEMENT MACHINE

EXTRUDED FULL DEPTH SLIP FORM

CONCRETE CURB

NOTE:

1. CONTRACTOR TO PROVIDE SHOP

DRAWINGS FOR REVIEW AND APPROVAL.

NOTE:

1. CONTRACTOR TO PROVIDE SHOP

DRAWINGS FOR REVIEW AND APPROVAL.

NOTE:

1. CONTRACTOR TO PROVIDE SHOP

DRAWINGS FOR REVIEW AND APPROVAL.

1
8
"

03/28/2014ISSUED FOR BID

6"R1"

R1/2"3/4"

R1/2"

6"

3/4"

EXPANSION JOINT5
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8"

R1/2"

R1/2"



14" CWS AND CWR BURIED PIPING.

REFER TO CIVIL DRAWINGS FOR TRENCH

DETAIL.

14" CWS AND CWR SHALL

DROP BELOW SANITARY

PIPING.

CT-1

BURIED 2500 GALLON SUMP

PIT, MONOLITHIC

CONSTRUCTION,

COVER RATED FOR WITH HS-

20. PIT SHALL HAVE A

30x30 SQ.

ACCESS PORT.

10" CWS

14" CWS

14" CWR

10" CWS

14" CWR

14" CWS

14" CWR

14" CWS

14" CWR

14" CWR

14" CWS

14" CWS

14" CWR

CONDENSER WATER

PIPING UP TO  BOILER

ROOM. REFER TO

DRAWING M221 FOR

CONTINUATION.
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PHASE 2 OF 3 - 100% DD MARCH 14, 2014100% DD SUBMISSION

 3/32" = 1'-0" M210
UNDERGROUND CONDENSER
WATER PIPING

Author

MARCH 14, 2014

12.020

ENFIELD HIGH SCHOOL
Expansion and Renovate as New
1264 Enfield Street
Enfield Connecticut

GENERAL NOTES

1.    SEE GENERAL MECHANICAL NOTES, LEGENDS AND ABBREVIATIONS.

2.   TRANSITION NEW PIPING AT CONNECTIONS TO ALL MECHANICAL EQUIPMENT.

3.   CONTRACTOR SHALL PROVIDE ALL JOINTS, FITTINGS, ELBOWS, SUPPORTS, ETC AS

REQUIRED FOR PROPOPER CONDENSER WATER INSTALLATION.

4.   CONTRACTOR SHALL COORDINATAE WITH STRUCTURAL, PLUMBING, CIVIL AND

ARCHITECTURAL PRIOR TO THE START OF ANY WORK.

5 ADDENDUM #5 MZ
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5

5

5
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